

**ADDENDUM No. 2  
TO APPROVED PLANS AND SPECIFICATIONS  
November 14, 2008**



**Re: Letting of November 21, 2008**

**ADDENDUM**

| <u>No.</u> | <u>CN/PROJECT No.</u>  | <u>COUNTY</u>                              | <u>ISSUE DATE</u> |
|------------|--|--|-------------------|
| 1.         | G1233/AC-GRIP-IM-(IM)-040-3(149)174<br>2763/EBS-IM-NH-TPA-WIPP-040-2(58)102<br>4097/IM-025-4(138)228<br>3187/HSIP-TPE-TPO-064-8(10)254 | Bernalillo<br>Cibola<br>Bernalillo<br>Taos | 11/13/08          |
| 2.         | G1233/AC-GRIP-IM-(IM)-040-3(149)174  | Bernalillo                                 | 11/14/08          |

**G1233/AC-GRIP-IM-(IM)-040-3(149)174 - Attachments**

**YOU ARE HEREBY ADVISED OF THE FOLLOWING:**

Reference is made to Addenda No. 1 dated 11/13/08 for CN G1233A and G1233B. Item No. 402460 – Hydrated Lime has been incorporated into this contract. The quantities for Hydrated Lime will be utilized for Item No. 306102 – Lime Treated Subgrade 12". The estimated quantities are indicated below.

Reference is made to Addenda No. 1 dated 11/13/08 for CN G1233A. Bid Schedule Cover Sheet and Bid Schedule Sheet 2 revised under the date of 11/14/08 are **attached**. Please incorporate these sheets into your contract assembly. The following is a summary of the items and quantity changes.

SECTION 0001 Roadway

| <u>Item No.</u> | <u>Description</u> | <u>Previous Quantity</u> | <u>New Quantity</u> |     |
|-----------------|--------------------|--------------------------|---------------------|-----|
| 402460          | Hydrated Lime      | -0-                      | 4,660               | TON |

Reference is made to Addenda No. 1 dated 11/13/08 for CN G1233B. Bid Schedule Cover Sheet and Bid Schedule Sheet 1 revised under the date of 11/14/08 are **attached**. Please incorporate these sheets into your contract assembly. The following is a summary of the items and quantity changes.

SECTION 0001 Roadway

| <u>Item No.</u> | <u>Description</u> | <u>Previous Quantity</u> | <u>New Quantity</u> |     |
|-----------------|--------------------|--------------------------|---------------------|-----|
| 402460          | Hydrated Lime      | -0-                      | 4,660               | TON |

**Rhonda G. Faight, Secretary  
New Mexico Department of Transportation**

**RGF:JM**

NEW MEXICO DEPARTMENT OF TRANSPORTATION

BID NUMBER: 000G1233A

PROJECT(S)

-----  
AC-GRIP-IM-(IM)-040-3(149)174

THE CONTRACTOR MUST BID ON 105 ITEMS, ENTER ALL UNIT PRICES,  
MAKE ALL EXTENSIONS AND TOTAL THE BID.

CONTRACTOR \_\_\_\_\_

TOTAL AMOUNT BID \$ \_\_\_\_\_

PROJECT(S) : AC-GRIP-IM-(IM)-040-3(149)174

| LINE<br>NO | ITEM<br>DESCRIPTION                             | APPROX.<br>QUANTITY<br>AND UNITS | UNIT PRICE |     | BID AMOUNT |     |
|------------|---|----------------------------------|------------|-----|------------|-----|
|            |   |                                  | DOLLARS    | CTS | DOLLARS    | CTS |
| 0105       | 402460 HYDRATED LIME                            | 4660.000<br>TON                  | .          | .   | .          | .   |
| 0115       | 403701 OPEN GRADED<br>FRICTION COURSE COMPLETE  | 3540.000<br>TON                  | .          | .   | .          | .   |
| 0120       | 405000 DETOUR PAVEMENT<br>CONSTRUCTION          | 13700.000<br>S.Y.                | .          | .   | .          | .   |
| 0130       | 407000 ASPHALT MATERIAL<br>FOR TACK COAT        | 150.000<br>TON                   | .          | .   | .          | .   |
| 0140       | 408100 PRIME COAT<br>MATERIAL                   | 440.000<br>TON                   | .          | .   | .          | .   |
| 0150       | 417000 MISCELLANEOUS<br>PAVING                  | 1300.000<br>S.Y.                 | .          | .   | .          | .   |
| 0165       | 423281 HMA SP-II<br>COMPLETE                    | 86330.000<br>TON                 | .          | .   | .          | .   |
| 0175       | 423282 HMA SP-III<br>COMPLETE                   | 40540.000<br>TON                 | .          | .   | .          | .   |
| 0180       | 502054 DRILLED SHAFT<br>FOUNDATION 54" DIAMETER | 30.000<br>L.F.                   | .          | .   | .          | .   |
| 0190       | 502060 DRILLED SHAFT<br>FOUNDATION 60" DIAMETER | 172.000<br>L.F.                  | .          | .   | .          | .   |

NEW MEXICO DEPARTMENT OF TRANSPORTATION

BID NUMBER: 000G1233B

PROJECT(S)

-----  
AC-GRIP-IM-(IM)-040-3(149)174

THE CONTRACTOR MUST BID ON 104 ITEMS, ENTER ALL UNIT PRICES,  
MAKE ALL EXTENSIONS AND TOTAL THE BID.

CONTRACTOR \_\_\_\_\_

TOTAL AMOUNT BID \$ \_\_\_\_\_

PROJECT(S) : AC-GRIP-IM-(IM)-040-3(149)174

| LINE NO              | ITEM DESCRIPTION                       | APPROX. QUANTITY AND UNITS | UNIT PRICE |     | BID AMOUNT |     |
|----------------------|--|----------------------------|------------|-----|------------|-----|
|                      |  |                            | DOLLARS    | CTS | DOLLARS    | CTS |
| SECTION 0001 ROADWAY |  |                            |            |     |            |     |
| 0010                 | 201000 CLEARING AND GRUBBING           | LUMP                       | LUMP       |     |            | .   |
| 0020                 | 203000 UNCLASSIFIED EXCAVATION         | 17700.000<br>C.Y.          |            | .   |            | .   |
| 0030                 | 203100 BORROW                          | 32700.000<br>C.Y.          |            | .   |            | .   |
| 0040                 | 207000 SUBGRADE PREPARATION            | 214700.000<br>S.Y.         |            | .   |            | .   |
| 0050                 | 303000 BASE COURSE                     | 78470.000<br>TON           |            | .   |            | .   |
| 0060                 | 306102 LIME TREATED SUBGRADE 12"       | 214700.000<br>S.Y.         |            | .   |            | .   |
| 0070                 | 306401 UNSTABLE SUBGRADE STABILIZATION | 75780.000<br>S.Y.          |            | .   |            | .   |
| 0095                 | 402460 HYDRATED LIME                   | 4660.000<br>TON            |            | .   |            | .   |