

**ADDENDUM No. 2
TO APPROVED PLANS AND SPECIFICATIONS
March 10, 2009**



Re: Letting of March 13, 2009

ADDENDUM

| <u>No.</u> | <u>CN/PROJECT No.</u> | <u>COUNTY</u> | <u>ISSUE DATE</u> |
|------------|---|---------------|-------------------|
| 1. | G4013/AC-GRIP-IMD-(IM-NH)-040-3(168)150 | Bernalillo | 3/9/09 |
| 2. | G4013/AC-GRIP-IMD-(IM-NH)-040-3(168)150 | Bernalillo | 3/10/09 |

G4013/AC-GRIP-IMD-(IM-NH)-040-3(168)150

YOU ARE HEREBY ADVISED OF THE FOLLOWING:

The following General Notes have been incorporated into this contract:

Phase 1 construction must be completed in 150 calendar days. Lane impact fees will be assessed at the rate indicated in Special Provision 618 - Traffic Control Management, Subsection 618.11(i) if Phase 1 is not completed in the 150 calendar days allowed.

All concrete and steel for overhead sign structures shall be incidental to and included in the price of the sign structure and no separate measurement or payment will be made therefore.

**Gary L.J. Giron, Cabinet Secretary Designate
New Mexico Department of Transportation**

GG:JM