ADDENDUM No. 1
TO APPROVED PLANS AND SPECIFICATIONS

May 27, 2009
Re: Letting of May 29, 2009
ADDENDUM
No. CN/PROJECT No. COUNTY ISSUE DATE
1. G2a13/AC-GRIP-IM-BR-(IM)-025-4(117)234 Bernalillo 5/27/09
& Sandoval
ESG18A2/AC-GRIP-(IM-NH)-010-2(111)143 Dona Ana

G2a13/AC-GRIP-IM-BR-(IM)-025-4(117)234 - Attachments

YOU ARE HEREBY ADVISED OF THE FOLLOWING:

The Contractor and all subcontractors shall be required to use the specified EEO Software
Program to submit required DBE and non-DBE subcontract information and certified payroll
tracking. The software programs will be defined at the pre-construction conference.

The Notice to Contractors for Cement Price Adjustment Procedures (10/4/05) has been deleted
from this contract.

ltem No. 403701 — Open Graded Friction Course Complete will be subject to The Notice to
Contractors for Monthly Asphalt Binder Price Adjustment Procedures (3/18/09).

The Notice to Contractors for General Traffic Notes (5/2/09) has been deleted and replaced
with Notice to Contractors for General Traffic Notes (5/26/09). The attached Notice to
Contractors is for your information and inclusion into your contract assembly.

Reference is made to the Section Typical Pier detail on Sheet 5-12A of the plans. The steel
pile shown shall have a thickness of 1/2 inch.

Reference is made to the Construction Plans for the Pueblo of Sandia Access Road. Serial
Drawings CB-31, CB-31-S and WSP-15 have been deleted and replaced with Serial
Drawings 511-60-1/2, 511-60-2/2, 511-61-1/2, 511-61-2/2, 511-67-1/2 and 511-67-2/2.

Reference is made to Sheet 1-8 of the plans. General Note No. 32 has been deleted from this
contract.

Reference is made to Sheet 1-8 of the plans. General Note No. 29 has been deleted from this
contract.

The following General Note has been incorporated into this contract:

The Sandia Underpass structure shall be a cast-in-place structure. No precast
structure will be approved as part of this project.
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Reference is made to ltem No. 706350 — Power Service Installation. The following work will

be considered as included in the payment for this item and will not be measured or paid for
separately:

e The Contractor shall apply for PNM service and transformer. The contractor shall
contact the District’s Traffic Engineer Mr. Tony Abbo before the application/request is
submitted to PNM. This transformer is proposed to be placed on west side of 1-25,
approximate station, 248+00, where the Sandia Pueblo’s proposed power line crosses
[-25. The power service is intended to feed a CCTV camera at station 249+00. The
camera will be installed later on as a different project. The Contractor shall pay the
local power company to bring electricity to the project. The Contractor shall obtain a
detailed estimate from local power company. The local power company will be paid the
actual amount of this estimate. The Contractor shall be paid the actual amount charged
by the local power company for the work.

e |Install 100amp 120/208, 3 phase service pedestal. Feed from PNM installed
transformer.

e [nstall 2” PVC conduit/ wire to 1kva 208 to 480 step up transformer located in weather
proof enclosure within 10 ft of the service pedestal.

¢ |[nstall 2” PVC conduit in the same trench, collocated with the communications’ conduit,
as shown on plan sheets 9-8 to 9-12, from the service pedestal up to station 360+50.
Follow PNM standard trench details, DS-10-8.0 available at:
http://www.pnm.com/esa/construction.htm
Place pull boxes (standard electrical pull boxes) along at a max distance of 500’ (22ea).
Install 2” PVC conduit/ wire to 1kva 480to 120 step down transformer located in
weather proof enclosure. The power service is intended to feed a CCTV camera at
station 360+50. The camera will be installed later on as a different project.

e Pull 2ea #2 THHN and 1ea #8 THHN copper conductor.

Reference is made to SECTION 0002 Bridge. Item No. 511000 — Structural Concrete, Class A
has been deleted and replaced with Item No. 511030 — Structural Concrete, Class AA. The
estimated quantities are indicated below.

ltem No. 706350 — Power Service Installation has been incorporated into this contract. The
estimated quantity is indicated below.

Bid Schedule Cover Sheet and Bid Schedule Sheets 10 and 12 revised under the date of
5/27/09 are attached. Please incorporate these sheets into your contract assembly. The
following is a summary of the items and quantity changes.

SECTION 0001 ROADWAY

Previous New
ltem No. Description Quantity Quantity

706350 Power Service Installatioh -0- 1 LUMP
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SECTION 0002 BRIDGE
Previous New

Iltem No. Description Quantity Quantity
511000 Structural Concrete, Class A 950 -0- C.Y.
511030 Structural Concrete, Class AA -0- 950 CY.

ESG18A2/AC-GRIP-(IM-NH)-010-2(111)143 - Attachments

YOU ARE HEREBY ADVISED OF THE FOLLOWING:
The Bid Opening for CN ESG18A2 has been delayed until May 29, 2009. This project will be
incorporated into the May 29, 2009 Letting as Call No. 2. The Bid Opening will be held at the

New Mexico Department of Transportation’s General Office Training Rooms, 1120 Cerillos
Road, Santa Fe, New Mexico at 11:00 A.M.

For Internet Bidders Only, Electronic Bid File(s) are available in Bid Express for your
internet bid submittal. Electronic Bid File(s) shall be generated from the May 29, 2009
Letting. Electronic Bid File(s) for the May 22, 2009 Letting are no longer valid.

For Paper Bidders Only, Required Documents for Bid Submittal advertised and distributed
for the May 22, 2009 Letting will be accepted for this project.

The Contractor and all subcontractors shall be required to use the specified EEO Software
Program to submit required DBE and non-DBE subcontract information and certified payroll
tracking. The software programs will be defined at the pre-construction conference.

ltem No. 403701 — Open Graded Friction Course Complete will be subject to The Notice to
Contractors for Monthly Asphalt Binder Price Adjustment Procedures (3/18/09).

The Notice to Contractors for Cement Price Adjustment Procedures (10/4/05) has been
deleted from this contract.

A soil boring report for the installation of Post and Cable Barrier is available upon request.
This information will be available on Bidx.com. This information represents the most current
information the Department has.

Intelligent Transportation System (ITS) Eliminated: Sheet 9-1 through Sheet 9-100 is
eliminated from the scope of work. All notes, references, schedules, and requirements for ITS
systems, including NMDOT Serial Drawings, are hereby rendered for information only and no
construction elements shall be included in the project.

Weigh Station Deceleration Lane, Movement of Weigh-in Motion & Pre-Pass Equipment
Eliminated: Weigh-in-Motion Typical Section, including all concrete pavements, shown on
Sheet 2-4 is eliminated from the scope of work. Sheet 2-11 is eliminated from the scope of
work. Sheet 3-38 through Sheet 3-44 is eliminated from the scope of work. Note No. 25 on
Sheet 1-12 is eliminated from the scope of work. All notes, references, schedules, and
requirements related to Weigh-in-Motion Deceleration Lane, Weigh-in-Motion and/or Pre-Pass
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Equipment are hereby rendered for information only and no construction elements shall be
included in the project.

New Fencing Eliminated: All new Access Control Fencing as shown on Sheet 3-1 through
Sheet 3-37 is eliminated from the scope of work. All notes, references, schedules, and
requirements for fencing, game fence, or woven wire fence systems, including NMDOT Serial

Drawings, are hereby rendered for information only and no construction elements shall be
included in the project.

Reference is made to Sheet 1-11 of the plans. General Note No. 10 has been deleted from
this contract.

Reference is made to Sheet 1-12 of the plans. The first sentence of General Note No. 17 has
been deleted and replaced with the following:

The Contractor shall supply three (3) Variable Message Signs (VMS) to be equipped
with remote access communication.

Reference is made to Sheet 1-12 of the plans. General Note No. 22 has been deleted and
replaced with the following:

Abandoned/Plugged Existing Pipe: '

Plugging: For all structures called out to be abandoned in place, the Contractor shall
plug all structures in accordance with NMDOT STD DWGS 516-01-1/2. This work shall
be paid at the contract unit price as indentified in the plans.

Reference is made to Sheet 1-12 of the plans. General Note No. 20 has been deleted and
replaced with the following:

Traffic Control Plan (TCP):

The traffic control plans represents a suggested method for traffic control during
construction. Adjustments to the details of these traffic control plans and requirements
may be necessary due to construction activities, as directed by the Project Manager.
Any additional traffic control proposed by NMDOT will be paid for using the bid unit
prices. If the Contractor elects to deviate from the traffic control plans, then the
Contractor shall develop a traffic control plan in accordance with the requirements of
the specification. The plan must be signed and sealed by a Professional Engineer. No
measurement or direct payment will be made for developing the plan, the cost being
considered as included in the price of the contract items. The Contractor shall submit
any proposed changes in the traffic control plan two (2) weeks prior to the construction
conference. Construction shall not begin unless the traffic control plan has been
approved by the District Traffic Engineer.

The following General Notes have been incorporated into this contract:

Traffic Control for Completed 3rd Lane & Right Shoulder: The Contractor shall set up
work zone transition traffic control after completing Stage | (both Phases | and 1), and
all other subsequent stages and respective phases of construction. The transition traffic
control will allow the Contractor, at the Department’s authorized discretion, to open up
the completed roadway segments and allow for the proper lane closures prior to
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entering the next phase of construction. The transition traffic control will consist of a
shoulder taper; merge taper and a taper buffer in addition to, as previously included in
the construction signing plan sheets, the merge taper and longitudinal buffer space.

All existing fencing within the project limits to remain. The Contractor shall take
precautions to maintain the integrity of the existing fence. The Contractor shall
document the condition of the existing fence (videotaping) prior to construction. All
damaged fencing shall be replaced by the Contractor at no additional cost to the
NMDOT. Documentation and Maintenance of existing fencing during construction shall

be considered incidental to clearing and grubbing and no additional payment will be
made therefore.

Reference is made to Note No. 32 on Sheet 6-2 of the plans. The TxDOT Traffic Standards
can be located at the following website:

http://www.dot.state.tx.us/insdtdot/orgchart/cmd/cserve/standard/toc.htm

Reference is made to Item No. 532100 — Permanent Anti-Graffiti Protective Coating.
Permanent Anti-Graffiti shall be applied to both sides of the soundwall.

Reference is made to Sheet 7-93 of the plans. “Trucks Use Center Lane” signs shall be
placed on both Eastbound and Westbound directions at Sta. 965+00.

Reference is made to Sheet 7-107 of the plans. The “Trucks Use Center Lane” sign has been
deleted.

Plan Sheets 7-23 thru 7-29 have been deleted from this contract.

Plan Sheet 3-35 has been revised. The attached sheet dated 5/15/09 is for your information
and inclusion into your contract assembly.

Plan Sheets 7-30, 7-31, 7-32, 7-97, 7-98, 7-99, 7-111, 7-112, 7-113, 7-114, 7-115, 7-116, 7-
117 and 7-118 have been revised. The attached sheets dated 5/7/09 are for your information
and inclusion into your contract assembly.

Plan Sheets 6-232, 6-233 have been incorporated into this contract. The attached sheets
dated 5/15/09 is for your information and inclusion into your contract assembly.

Reference is made to the Typical Sections for Outside and Inside Shoulder and Surfacing
Taper (I-10 Eastbound Opposite Hand) on Sheet 2-2 of the plans. The thickness of HMA SP-
[Il shall be three (3) inches. This detail shall be used on the Proposed Typical Section on
Sheet 2-8.

Reference is made to the Typical Sections for Inside Pavement Joint (I-10 Eastbound Opposite
Hand) on Sheet 2-2 of the plans. This detail shall be used on the Proposed Typical Section on
Sheet 2-8.

Reference is made to Item No. 606499 — Post and Cable Barrier. Post and Cable Barrier shall
be installed from Sta. 1147+00 to Sta. 1196+67.
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Item No. 403700 — Open Graded Friction Course has been deleted and replaced with item No.

403701 — Open Graded Friction Course Complete. The estimated quantities are indicated
below.

Item No. 540060 — Reinforcing Bars Grade 60 has been deleted and replaced with ltem No.

540160 — Epoxy Coated Reinforcing Bars Grade 60. The estimated quantities are indicated
below.

The quantities for ltem Nos. 606499 — Post and Cable Barrier, 702000 — Construction Signing,
702525 — Channelization Devices Type Drum and 702600 - Sequential Arrow Display have
been revised. The estimated quantities are indicated below.

Bid Schedule Sheets 1, 3, 5 and 7 revised under the date of 5/27/09 are attached. Please

incorporate these sheets into your contract assembly. The following is a summary of the items
and quantity changes.

SECTION 0001 Roadway
Previous New

Iltem No.  Description Quantity Quantity

403700 Open Graded Friction Course 24,800 -0- TON

403701 Open Graded Friction Course -0- 24,800 TON
Complete

540060 Reinforcing Bars Grade 60 448,539 -0- LB

540160 Epoxy Coated Reinforcing Bars -0- 448,539 LB
Grade 60

606499 Post and Cable Barrier 3,800 4,811 L.F.

702000 Construction Signing 3,150 3,280 S.F.

702525 Channelization Devices Type Drum 720 970 EACH

702600 Sequential Arrow Display 2 4 EACH

Gary LJ. Giron, Cabinet Secretary
New Mexico Department of Transportation
GG:IM



NOTICE TO CONTRACTORS

CN G2a13 / AC-GRIP-IM-BR-(IM)-025-4(117)234
May 26, 2009

General Traffic Notes

1) The contractor shall contact Mr. George Lindstrom, District Three Traffic
Section, at (505) 841-2772 prior to the start of construction to determine which of
the existing permanent signs (that are slated to be replaced) will be salvaged by
the NMDOT. The contractor will be required to deliver those signs to the District
Three Office. All other signs, posts and sign bases will be disposed off by the
contractor. Any costs associated with this activity shall be considered incidental
to the completion of the project.

2) Traffic Control Plan: The contractor shall be required to submit and obtain
approval of a Traffic Control Permit prior to commencing any construction
activities on the project. The Contractor shall submit the permit to the Project
Manager for review and approval by the District Three Traffic Engineer. Along
with the permit, the contractor will be required to submit one of the following:

1) The approved Traffic Control Plans that are included in this plan set.

2) A Traffic Control Plan that reflects the contractor's proposed construction
phasing. These plans must be prepared and sealed by a registered professional
Engineer in New Mexico. The plans shall be reviewed and approved by the
District Three Traffic Engineer.

The NMDOT’s District Traffic Section reserves the right to make any changes to
the traffic control plan to address site specific items that were not shown on the
plans. The NMDOT also reserves the right to add devices and/or signs to the
approved plan if it is determined by the District traffic engineer that the signs
and/or devices would be required to address safety concerns within or in
advance of the work zone. Any changes to the plans which result in additional
signs and/or devices will be considered incidental to item 618000 - Traffic Control
Management.

The NMDOT'’s District Three Traffic Section will reserve the right to change the
hours in which the contractor can work on the road. Refer to Special Provisions
Section 618 for hours that have been approved for this project

The Traffic Control Permit along with the Traffic Control Plans shall be submitted
to the NMDOT at least 10 working days prior to the Pre-construction Meeting.
The Traffic Control Plans shall be submitted on an 11x17 sheets. No hand
drafted Traffic Control Plans will be accepted.

A copy of the Traffic Control Permit may be obtained at the District Three Office
or by calling Mr. Tony S. Abbo at (505) 841-2761.



NEW MEXICO DEPARTMENT OF TRANSPORTATION

BID NUMBER: 000G2al3

PROJECT(S)

AC-GRIP-IM-BR-(IM)-025-4(117)

THE CONTRACTOR MUST BID ON 159 ITEMS, ENTER ALL UNIT PRICES,
MAKE ALL EXTENSIONS AND TOTAL THE BID.

CONTRACTOR

TOTAL AMOUNT BID $




New Mexico Department of Transportation DATE: 05/27/09
TIME: 09:11 am
PAGE: 10

PROJECT(S) : AC-GRIP-IM-BR-(IM)-025-4(117)

LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY |- | -
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

| 703110 ROAD DELINEATOR |
0900 | TYPE HAZARD | 34.000| |
I

| 703400 1/10TH MILE | | |
0910 | DELINEATOR | 94.000]| |

| 704700 HOT THERMOPLASTIC |
0920 | PAVEMENT MARKINGS [ 143750.000] |
I

|704736 HOT THERMOPLASTIC |
0930 | PAVEMENT MARKING LEFT | 3.000]| |
I

| LANE DROP ARROW EACH |

| 705000 INTELLIGENT | | |
0940 | TRANSPORTATION SYSTEMS | LUMP | LuMe |

| (ITS) | | |

| 706350 POWER SERVICE | | |
0945 | INSTALLATION | Lump | LUMP | 80000.00

I I I I

|709040 RIGID ELECTRICAL | | |
0950 | CONDUIT 4" (DIA.) | 25500.000 |

I |L.F. I |

| 720060 VEHICULAR IMPACT | | |
0960 | ATTENUATOR UNIT-WORK | 4.000|

| ZONES | EACH | |

| 720110 REMOVE AND RESET | | |
0970 | IMPACT ATTENUATOR UNIT | 10.000 | |

| | EACH | |

|801000 CONSTRUCTION | | |
0980 | STAKING BY THE | LuMP | Lump |

| CONTRACTOR | | |

| 802000 POST CONSTRUCTION | | |
0990 | PLANS | Lump | LuMPp | 10000.00
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PROJECT(S) : AC-GRIP-IM-BR-(IM)-025-4(117)

LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY |- - |-—=———mm -
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|501116 DRIVEN PILES (16" |
1100 | PIPE) | 1200.000] |
|

|511030 STRUCTURAL |
1125 |CONCRETE, CLASS AA | 950.000 |
I

|511300 SUBSTRUCTURE [
1130 | CONCRETE CLASS A | 505.300]|
|

|512000 SUPERSTRUCTURE |
1140 | CONCRETE | 1424.000| |
l

1150 | | LuMP | Lump |

|514032 CONCRETE BARRIER |
1170 |RAILINGS 32" | 528.400 |
I



New Mexico Department of Transportation DATE: 05/27/09
TIME: 09:42 am

PAGE: 1
PROJECT(S) : AC-GRIP-(IM-NH)-010-2(111)143
LINE| ITEM | APPROX. [ UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY R i i e T
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

SECTION 0001 ROADWAY

[201000 CLEARING AND | | |
0010 | GRUBBING | LUMP | LumMp |

|203000 UNCLASSIFIED |
0020 | EXCAVATION | 82800.000]
|

|207000 SUBGRADE |
0040 | PREPARATION | 1006090.000 |
I

|303000 BASE COURSE | _
0050 | | 445750.000 |
I

|403701 OPEN GRADED |
0065 |FRICTION COURSE COMPLETE | 24800.000 |
|

|405000 DETOUR PAVEMENT |
0070 | CONSTRUCTION | 1890.000]| |
|

|407000 ASPHALT MATERIAL |
0080 |FOR TACK COAT | 180.000] |
|

|408100 PRIME COAT |
0090 | MATERIAL | 1470.000 |
|
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PAGE: 3
PROJECT(S) : AC-GRIP-(IM-NH)-010-2(111)143
LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY I e
[ | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

540160 EPOXY COATED |
0195 |REINFORCING BARS GRADE | 448539.000|
|60 |

|541200 STRUCTURAL STEEL |
0210 |FOR MISCELLANEQOUS | 31440.000] |
| STRUCTURES |

|570025 24" CULVERT PIPE |
0230 |END SECTION | 10.000]
|

|570031 30" CULVERT PIPE |
0250 |END SECTION | 66.000 |
|

[570037 36" CULVERT PIPE |
0270 |END SECTION | 30.000] |
I

|570043 42" CULVERT PIPE |
0290 |END SECTION | 16.000 |
|
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PROJECT (S) : AC-GRIP-(IM-NH)-010-2(111)143

LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY === | m e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|606050 METAL BARRIER END |
0400 | TREATMENT (ANCHORAGE) | 35.000| |
|

|606100 METAL BARRIER END |
0410 | TREATMENT (ANCHORAGE) | 21.000| |
|TYPE A |
|606499 POST AND CABLE |
0420 | BARRIER | 4811.000 | [
|

| 606542 CONCRETE WALL |
0430 | BARRIER 42" | 525.000] |
|

| 606595 CONCRETE WALL |
0440 |BARRIER (HALF SECTION) | 8750.000
|

| 606610 TEMPORARY CWB |
0450 |RETAINED BY THE | 34280.000 |
| CONTRACTOR |
| 606619 RESETTING OF |
0460 | CONCRETE WALL BARRIER | 356880.000
|

| 606620 STATE FURNISHED |
0470 | CONCRETE WALL BARRIER | 21120.000
|

|608404 CONCRETE MEDIAN [
0480 | PAVEMENT 4" (COLORED AND | 1700.000 |

| PATTERNED) [

613000 CLEANING CULVERTS | | |
0490 |AND DRAINAGE STRUCTURES |LUMP | LuMP |
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PROJECT (S) : AC-GRIP-(IM-NH)-010-2(111)143

LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY R e P
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|701010 EXTRUDED PANEL |
0610 |SIGNS | 30.000] |
|

| 701020 RETROREFLECTIVE |
0620 | SHEETING FIELD OVERLAY | 6700.000 |
| PANELS |
|701100 STEEL POST AND |
0630 |BASE POST FOR ALUMINUM | 4600.000|
|

| PANEL SIGNS L.F. | |

|701108 STEEL I-BEAM POST | | |
0640 |TY S4X7.7 | 30.000]

| |o.F. | |

| 701208 BREAKAWAY BASE |
0650 |SYSTEM FOR STEEL I BEAM | 2.000]| |
|

| POST S4X7.7 EACH [ |
| 702000 CONSTRUCTION | | |
0660 | SIGNING | 3280.000 | |
| |s.F. | |

| 702100 STEEL POSTS AND |
0670 |BASE POSTS FOR | 6200.000 | |
I

| CONSTRUCTION SIGNING L.F. | |

| 702525 CHANNELIZATION | | |
0680 | DEVICES TYPE DRUM | 970.000 |

| | EACH | |

| 702600 SEQUENTIAL ARROW |
0690 | DISPLAY | 4.000] |
I
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