UNOFFICIAL BID TABULATIONS

NEW MEXICO DEPARTMENT OF TRANSPORTATION DATE: 11/16/07
TIME: 12:14 am
CALL/PAGE: 001 /1
BID LETTING SUMMARY*!
LETTING DATE OF 11/16/07

CALL NO: 001 PROPOSAL 1D: 000D3027 PROJECT(S): TPM-TPA-0047(23)37
TERMINI: NM 47/Chical Road Intersection for 0.440 miles
DISTRICT: 3
COUNTIES: Valencia
TYPE OF CONSTRUCTION: Roadway Reconstruction

TOTAL BID FOR % OVER
RANK VENDOR NO./NAME WORK ITEMS LOW BID
1 5138543 Star Paving Company (APPARENT LOW BIDDER) $ 499,209.29 100.000%

2 5176892 Armour Pavement Inc. $ 507,309.59 101.622%

3 5241165 Khani Company $ 512,033.45 102.568%

4 5141059 AUI, Inc. $ 532,456.89 106 .660%

5 5168343 A_S. Horner, Inc. (NM Corp) $ 548,475.30 109.868%

! This Bid Letting Summary and the Unofficial Bid Tabulations that follow contain data compiled by the Department from the bids submitted at the identified letting. This raw and un-audited data was compiled immediately
after the letting and is subject to later review and possible correction by the Department. As a result of such review and possible correction, the order of apparent low bidders is subject to change. The Department disclaims
any liability for the accuracy of this data, which should be verified independently by interested parties.



UNOFFICIAL BID TABULATIONS

24" CULVERT PIPE

NEW MEXICO DEPARTMENT OF TRANSPORTATION DATE: 11/16/07
TIME: 12:14 am
CALL/PAGE: 001 /2
BID TABULATIONS
LETTING DATE OF 11/16/07
CALL NO: 001 PROPOSAL ID: 000D3027 PROJECT(S): TPM-TPA-0047(23)37
TERMINI: NM 47/Chical Road Intersection for 0.440 miles
DISTRICT: 3
COUNTIES: Valencia
TYPE OF CONSTRUCTION: Roadway Reconstruction
IC 1 ) 5138543 IC 2 ) 5176892 IC 3 ) 5241165
|Star Paving Company |Armour Pavement Inc. |Khani Company
LINE NO /7 ITEM CODE / ALT | (CAPPARENT LOW BIDDER) |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ e
SECTION 0001  ROADWAY
| | |
0010 201000 LUMP] 3500.00000 3500.00] 1925.06000 1925.06] 3500.00000 3500.00
CLEARING AND GRUBBING | | |
0020 203000 700.000 C.Y.| 5.00000 3500.00] 9.29000 6503.00] 6.00000 4200.00
UNCLASSIFIED EXCAVATION | | |
0030 203100 15.000 C.Y.| 6.00000 90.00] 67.22000 1008.30] 30.00000 450.00
BORROW | | |
0040 207000 3120.000 S.Y.| 1.00000 3120.00] 2.66000 8299.20] 1.75000 5460.00
SUBGRADE PREPARATION | | |
0050 304000 1490.000 TON | 18.00000 26820.00] 25.83000 38486.70] 25.00000 37250.00
BASE COURSE | | |
0060 304800 LUMP| 5700.00000 5700.00] 6627 .59000 6627 .59] 2050.00000 2050.00
BASE COURSE/SUBBASE TESTING BY THE | | |
CONTRACTOR | | |
0070 403700 280.000 TON | 71.00000 19880.00] 89.01000 24922 .80] 88.00000 24640.00
OPEN GRADED FRICTION COURSE | | |
0080 405000 967.000 S.Y.| 22.00000 21274.00] 27.62000 26708.54] 24.00000 23208.00
DETOUR PAVEMENT CONSTRUCTION | | |
0090 407000 2.000 TON | 320.00000 640.00] 458.84000 917.68]| 450.00000 900.00
BITUMINOUS MATERIAL FOR TACK COAT | | |
0100 408100 6.000 TON | 325.00000 1950.00] 509.82000 3058.92] 450.00000 2700.00
PRIME COAT MATERIAL | | |
0110 416000 3060.000 S.Y.| 12.50000 38250.00] 18.22000 55753.20] 19.00000 58140.00
MINOR PAVING | | |
0120 511000 12.000 C.Y.| 336.00000 4032.00] 385.74000 4628.88]| 400.00000 4800.00
STRUCTURAL CONCRETE, CLASS A | | |
0130 540060 1650.000 LB | 1.10000 1815.00] 1.54000 2541.00] 1.60000 2640.00
REINFORCING BARS GRADE 60 | | |
0140 570018 60.000 L.F.| 29.00000 1740.00] 66.74000 4004 .40] 45.00000 2700.00
18" CULVERT PIPE I | |
0150 570019 6.000 EACH] 300.00000 1800.00] 105.60000 633.60] 350.00000 2100.00
18" CULVERT PIPE END SECTION | | |
0160 570024 20.000 L.F.| 45.00000 900.00] 97.76000 1955.20] 65.00000 1300.00
I | |



UNOFFICIAL BID TABULATIONS

NEW MEXICO DEPARTMENT OF TRANSPORTATION DATE: 11/16/07
TIME: 12:14 am
CALL/PAGE: 001 /3
BID TABULATIONS
LETTING DATE OF 11/16/07

CALL NO: 001 PROPOSAL 1D: 000D3027 PROJECT(S): TPM-TPA-0047(23)37
TERMINI: NM 47/Chical Road Intersection for 0.440 miles
DISTRICT: 3
COUNTIES: Valencia
TYPE OF CONSTRUCTION: Roadway Reconstruction

CONSTRUCTION SIGNING

IC 1 ) 5138543 IC 2 ) 5176892 IC 3 ) 5241165
|Star Paving Company |Armour Pavement Inc. |Khani Company
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ gy
0170 570025 1.000 EACH] 450.00000 450.00] 157.15000 157.15] 650.00000 650.00
24" CULVERT PIPE END SECTION | | |
0180 601000 LUMP| 5000.00000 5000.00] 14731.62000 14731.62] 7500.00000 7500.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0190 601110 1840.000 S.Y.| 1.50000 2760.00] 5.34000 9825.60] 3.50000 6440.00
REMOVAL OF SURFACING | | |
0200 606000 630.000 L.F.| 22.42000 14124 .60] 25.49000 16058.70] 20.50000 12915.00
METAL BARRIER W-BEAM | | |
0210 606050 4.000 EACH] 1863.75000 7455.00] 1529.45000 6117.80] 1800.00000 7200.00
METAL BARRIER END TREATMENT (ANCHORAGE) | | |
0220 606110 4.000 EACH] 1128.75000 4515.00] 2549.07000 10196.28] 1250.00000 5000.00
METAL BARRIER END TREATMENT (ANCHORAGE) | | |
TYPE B | | |
0230 607004 935.000 L.F.| 5.20000 4862.00] 5.10000 4768.50] 6.00000 5610.00
BARBED WIRE FENCE 4" | | |
0240 608106 70.000 S.Y.| 40.00000 2800.00] 91.81000 6426.70] 59.00000 4130.00
DRIVE PAD 6" | | |
0250 609706 1140.000 L.F.] 14.00000 15960.00] 17.11000 19505.40] 16.50000 18810.00
CONCRETE LAYDOWN CURB 6" | | |
0260 613000 LUMP] 1500.00000 1500.00] 3319.92000 3319.92] 1600.00000 1600.00
CLEANING CULVERTS AND DRAINAGE | | |
STRUCTURES | | |
0270 618000 LUMP| 47000.00000 47000.00] 14954 .38000 14954 .38] 18500.00000 18500.00
TRAFFIC CONTROL MANAGEMENT | |
0280 621000 LUMP] 42000.00000 42000.00] 25000.00000 25000.00] 45000.00000 45000.00
MOBILIZATION | | |
0290 632000 0.300 ACRE] 4462 .00000 1338.60] 5098.15000 1529.45] 5000.00000 1500.00
CLASS A SEEDING | | |
0300 701000 210.000 S.F.| 20.70000 4347.00] 14.11000 2963.10] 1450000 3045.00
PANEL SIGNS | | |
0310 701100 191.000 L.F.| 11.87000 2267.17] 7.06000 1348.46] 6.50000 1241.50
STEEL POST AND BASE POST FOR ALUMINUM | | |
PANEL SIGNS | | |
0320 702000 433.000 S.F.| 5.00000 2165.00] 5.52000 2390.16] 5.50000 2381.50
I | |



UNOFFICIAL BID TABULATIONS

POWER SERVICE INSTALLATION

NEW MEXICO DEPARTMENT OF TRANSPORTATION DATE: 11/16/07
TIME: 12:14 am
CALL/PAGE: 001 /4
BID TABULATIONS
LETTING DATE OF 11/16/07
CALL NO: 001 PROPOSAL ID: 000D3027 PROJECT(S): TPM-TPA-0047(23)37
TERMINI: NM 47/Chical Road Intersection for 0.440 miles
DISTRICT: 3
COUNTIES: Valencia
TYPE OF CONSTRUCTION: Roadway Reconstruction
IC 1 ) 5138543 IC 2 ) 5176892 | 3 ) 5241165
|Star Paving Company |Armour Pavement Inc. |Khani Company
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ gy
0330 702100 727.000 L.F.| 3.00000 2181.00] 3.30000 2399.10] 3.50000 2544 .50
STEEL POSTS AND BASE POSTS FOR | | |
CONSTRUCTION SIGNING | | |
0340 702110 2.000 EACH] 100.00000 200.00] 191.93000 383.86] 115.00000 230.00
PORTABLE SIGN SUPPORT | | |
0350 702238 1.000 EACH] 100.00000 100.00] 281.90000 281.90] 140.00000 140.00
BARRICADE, TYPE 111-8~ | | |
0360 702525 55.000 EACH]| 30.00000 1650.00] 31.82000 1750.10] 31.00000 1705.00
CHANNELIZATION DEVICES TYPE DRUM | | |
0370 702600 1.000 EACH] 1700.00000 1700.00] 1811.35000 1811.35] 1750.00000 1750.00
SEQUENTIAL ARROW DISPLAY | |
0380 702610 3.000 EACH] 7000.00000 21000.00] 6687 .57000 20062.71] 4500.00000 13500.00
PORTABLE CHANGEABLE MESSAGE SIGN | | |
0390 703110 4.000 EACH] 23.10000 92.40] 67.41000 269.64] 25.00000 100.00
ROAD DELINEATOR TYPE HAZARD | | |
0400 704700 9500.000 L.F.] 0.59000 5605.00] 0.47000 4465.00] 0.50000 4750.00
HOT THERMOPLASTIC PAVEMENT MARKINGS | | |
0410 704716 1.000 EACH] 152.25000 152.25] 353.29000 353.29] 200.00000 200.00
HOT THERMOPLASTIC PAVEMENT MARKING | | |
COMBINATION (THRU AND LEF T) ARROW | | |
0420 704717 4.000 EACH] 100.00000 400.00] 167.34000 669.36] 105.00000 420.00
HOT THERMOPLASTIC PAVEMENT MARKING | | |
RIGHT ARROW | | |
0430 704718 4._.000 EACH] 100.00000 400.00] 167.34000 669.36] 135.00000 540.00
HOT THERMOPLASTIC PAVEMENT MARKING LEFT | | |
ARROW | | |
0440 704720 4.000 EACH] 173.00000 692.00] 197.94000 791.76] 165.00000 660.00
HOT THERMOPLASTIC PAVEMENT MARKING WORD | | |
(ONLY) | | I
0450 706130 1.000 EACH] 657.30000 657.30] 825.61000 825.61] 780.00000 780.00
SERVICE RISER (COMBINATION) | | |
0460 706230 1.000 EACH] 9191.70000 9191.70] 2846 .53000 2846 .53] 3000.00000 3000.00
METER PEDESTAL (COMBINATION) | |
0470 706350 LUMP] 12000.00000 12000.00] 12000.00000 12000.00] 12000.00000 12000.00
| |



UNOFFICIAL BID TABULATIONS

NEW MEXICO DEPARTMENT OF TRANSPORTATION DATE: 11/16/07
TIME: 12:14 am
CALL/PAGE: 001 /5
BID TABULATIONS
LETTING DATE OF 11/16/07

CALL NO: 001 PROPOSAL 1D: 000D3027 PROJECT(S): TPM-TPA-0047(23)37
TERMINI: NM 47/Chical Road Intersection for 0.440 miles
DISTRICT: 3
COUNTIES: Valencia
TYPE OF CONSTRUCTION: Roadway Reconstruction

IC 1 ) 5138543 IC 2 ) 5176892 IC 3 ) 5241165
|Star Paving Company |Armour Pavement Inc. |Khani Company
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ gy
0480 707015 1.000 EACH] 572.25000 572.25] 657.37000 657.37] 600.00000 600.00
TYPE 1 STANDARD, 15* | | |
0490 707225 2.000 EACH] 6968.85000 13937.70] 6405 .18000 12810.36] 6850.00000 13700.00
TYPE 11 STANDARD, 25* ARM | |
0500 707340 2.000 EACH] 12899.25000 25798.50] 11766.39000 23532.78] 12650.00000 25300.00
TYPE 111 STANDARD, 40" ARM | | |
0510 709020 1821.000 L.F.] 2.57000 4679.97] 3.92000 7138.32] 4.20000 7648.20
RIGID ELECTRICAL CONDUIT 2" (DIA.) | | [
0520 709030 465.000 L.F.| 5.09000 2366.85] 7.79000 3622.35] 8.15000 3789.75
RIGID ELECTRICAL CONDUIT 3™ (DIA.) | | |
0530 709040 70.000 L.F.| 7.93000 555.10] 9.46000 662.20] 8.65000 605.50
RIGID ELECTRICAL CONDUIT 4" (DIA.) | | |
0540 710010 19.000 EACH] 376.95000 7162.05] 319.40000 6068.60] 340.00000 6460.00
ELECTRICAL PULL BOX (LARGE) | | |
0550 710400 1.000 EACH] 882.00000 882.00] 848.04000 848.04] 800.00000 800.00
TRAFFIC SIGNAL MANHOLE | | [
0560 711005 290.000 L.F.| 1.84000 533.60] 1.44000 417.60] 1.20000 348.00
MULTI CONDUCTOR CABLE 5 | | |
0570 711007 460.000 L.F.] 1.94000 892.40] 1.51000 694.60] 1.40000 644.00
MULTI CONDUCTOR CABLE 7 | | |
0580 711012 510.000 L.F.| 2.36000 1203.60] 2.74000 1397.40] 2.75000 1402 .50
MULTI CONDUCTOR CABLE 12 | | |
0590 711102 1570.000 L.F.] 2.10000 3297.00] 1.85000 2904 .50] 2.00000 3140.00
SINGLE CONDUCTOR 2 | | |
0600 711106 2920.000 L.F.] 0.84000 2452 .80] 1.11000 3241.20] 1.20000 3504.00
SINGLE CONDUCTOR 6 | | |
0610 712031 11.000 EACH] 595.35000 6548.85] 525.18000 5776.98] 555.00000 6105.00
3 SECTION TRAFFIC SIGNAL ASSEMBLY (LED) | | |
0620 712051 4.000 EACH] 990.15000 3960.60] 932.90000 3731.60] 979.00000 3916.00
5 SECTION TRAFFIC SIGNAL ASSEMBLY (LED) | | |
0630 712202 2.000 EACH] 661.50000 1323.00] 648.34000 1296.68] 645.00000 1290.00
PEDESTRIAN COUNTDOWN SIGNAL (LED) | | |
0640 712330 4.000 EACH] 51.45000 205.80] 88.64000 354.56] 70.00000 280.00
| |

3 SECTION BACKPLATE |



UNOFFICIAL BID TABULATIONS

NEW MEXICO DEPARTMENT OF TRANSPORTATION DATE: 11/16/07
TIME: 12:14 am
CALL/PAGE: 001 /6
BID TABULATIONS
LETTING DATE OF 11/16/07

CALL NO: 001 PROPOSAL 1D: 000D3027 PROJECT(S): TPM-TPA-0047(23)37
TERMINI: NM 47/Chical Road Intersection for 0.440 miles
DISTRICT: 3
COUNTIES: Valencia
TYPE OF CONSTRUCTION: Roadway Reconstruction

IC 1 ) 5138543 IC 2 ) 5176892 IC 3 ) 5241165
|Star Paving Company |Armour Pavement Inc. |Khani Company
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ gy
0650 712350 2.000 EACH] 66.15000 132.30] 126.29000 252.58] 81.50000 163.00
5 SECTION BACKPLATE | | |
0660 713020 2.000 EACH] 147 .00000 294.00] 185.43000 370.86] 145.00000 290.00
PUSH BUTTON STATION | | |
0670 713430 1.000 EACH] 3050.25000 3050.25] 3077.97000 3077.97] 3200.00000 3200.00
PHASE SELECTOR MODULE | | |
0680 713511 2.000 EACH] 907 .20000 1814.40] 692.18000 1384.36] 700.00000 1400.00
OPTICAL DETECTOR, 1 DIRECTION, 1 CHANNEL]| | |
0690 713600 380.000 L.F.| 1.79000 680.20] 1.31000 497.80] 1.15000 437.00
OPTICAL DETECTOR CABLE | | |
0700 713700 2.000 EACH] 162645000 3252.90] 1707.73000 3415.46] 1785.00000 3570.00
OPTICAL EMITTER | | |
0710 713806 700.000 L.F.| 2.63000 1841.00] 1.76000 1232.00] 1.75000 1225.00
VIDEO POWER CABLE | | |
0720 713810 4.000 EACH] 6037.50000 24150.00] 5592.59000 22370.36] 6000 .00000 24000.00
VIDEO CAMERA | [
0730 714000 1.000 EACH] 3186.75000 3186.75] 3295.16000 3295.16] 3450.00000 3450.00
TRAFFIC ACTUATED CONTROLLER | | |
0740 714280 1.000 EACH] 12190.50000 12190.50] 10358.13000 10358.13] 11060.00000 11060.00
8 PHASE DOUBLE RING CONTROLLER CABINET | | |
0750 716040 4.000 EACH] 264 .60000 1058.40] 267.08000 1068.32] 265.00000 1060.00
ROADWAY LUMINAIRE TYPE 400 S | | |
0760 721000 1150.000 L.F.] 0.53000 609.50] 1.18000 1357.00] 1.10000 1265.00
REMOVAL OF PAVEMENT STRIPE | | |
0770 801000 LUMP] 21000.00000 21000.00] 6627 .59000 6627.59] 21500.00000 21500.00
CONSTRUCTION STAKING BY THE CONTRACTOR | | |
SECTION TOTALS | $ 499,209.29] $ 507,309 .59] $ 512,033.45
------------------------------------------ g
| | |

CONTRACT TOTALS $ 499,209.29




CALL NO: 001 PROPOSAL ID: 000D3027

UNOFFICIAL BID TABULATIONS

NEW MEXICO DEPARTMENT OF TRANSPORTATION

BID TABULATIONS

LETTING DATE OF 11/16/07

PROJECT(S):
TERMINI :
DISTRICT:
COUNTIES:
TYPE OF CONSTRUCTION:

TPM-TPA-0047(23)37

NM 47/Chical

3
Valencia

Road

Roadway Reconstruction

DATE: 11/16/07
TIME: 12:14 am
CALL/PAGE: 001 /7

Intersection for 0.440 miles

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001  ROADWAY

0010 201000
CLEARING AND GRUBBING

0020 203000 700.000
UNCLASSIFIED EXCAVATION

0030 203100 15.000
BORROW

0040 207000 3120.000
SUBGRADE PREPARATION

0050 304000 1490.000

BASE COURSE
0060 304800
BASE COURSE/SUBBASE TESTING BY THE

CONTRACTOR

0070 403700 280.000
OPEN GRADED FRICTION COURSE

0080 405000 967.000
DETOUR PAVEMENT CONSTRUCTION

0090 407000 2.000
BITUMINOUS MATERIAL FOR TACK COAT

0100 408100 6.000
PRIME COAT MATERIAL

0110 416000 3060.000
MINOR PAVING

0120 511000 12.000
STRUCTURAL CONCRETE, CLASS A

0130 540060 1650.000
REINFORCING BARS GRADE 60

0140 570018 60.000
18" CULVERT PIPE

0150 570019 6.000
18" CULVERT PIPE END SECTION

0160 570024 20.000

24" CULVERT PIPE
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( 4 ) 5141059 |
AUl, Inc. |
UNIT PRICE AMOUNT:
+

623.00000 623.00:
6.00000 4200.00:
62.00000 930.00:
3.00000 9360.00:
21.00000 31290.00:
1642 .00000 1642.00:

|

99.00000 27720.00:
25.00000 24175.00:
387.00000 774.00:
387.00000 2322.00:
21.00000 64260.00}
441.00000 5292.00:
2.00000 3300.00:

42 .00000 2520.00:
337.00000 2022.00:
46.00000 920.00!

5
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360
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34.

330

39
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.S. Horner,
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00000
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-00000

Inc. (NM Corp)
AMOUNT
2000.
11200.
375.
6240.
29800.

2000.

29400.
31911.
740.
2160.
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4800.
2475.
2040.
1980.

780.

o —— ——

UNIT PRICE AMOUNT



UNOFFICIAL BID TABULATIONS

CONSTRUCTION SIGNING

NEW MEXICO DEPARTMENT OF TRANSPORTATION DATE: 11/16/07
TIME: 12:14 am
CALL/PAGE: 001 /8
BID TABULATIONS
LETTING DATE OF 11/16/07
CALL NO: 001 PROPOSAL ID: 000D3027 PROJECT(S): TPM-TPA-0047(23)37
TERMINI: NM 47/Chical Road Intersection for 0.440 miles
DISTRICT: 3
COUNTIES: Valencia
TYPE OF CONSTRUCTION: Roadway Reconstruction
IC 4 ) 5141059 IC 5 ) 5168343 |
JAUL, Inc. |A.S. Horner, Inc. (NM Corp) |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ e
0170 570025 1.000 EACH] 392.00000 392.00] 550.00000 550.00]
24" CULVERT PIPE END SECTION | | |
0180 601000 LUMP| 9156.00000 9156.00] 11500.00000 11500.00]
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0190 601110 1840.000 S.Y.| 4.26000 7838.40] 7.00000 12880.00]
REMOVAL OF SURFACING | | |
0200 606000 630.000 L.F.| 2400000 15120.00] 20.00000 12600.00]
METAL BARRIER W-BEAM I | |
0210 606050 4.000 EACH] 1973.00000 7892.00] 1700.00000 6800.00]
METAL BARRIER END TREATMENT (ANCHORAGE) | | |
0220 606110 4.000 EACH] 1195.00000 4780.00] 1100.00000 4400.00]
METAL BARRIER END TREATMENT (ANCHORAGE) | | |
TYPE B | | |
0230 607004 935.000 L.F.| 6.00000 5610.00] 5.60000 5236.00]
BARBED WIRE FENCE 4" | | |
0240 608106 70.000 S.Y.| 39.00000 2730.00] 70.00000 4900.00]
DRIVE PAD 6" | | |
0250 609706 1140.000 L.F.] 12.00000 13680.00] 20.00000 22800.00]
CONCRETE LAYDOWN CURB 6" | | |
0260 613000 LUMP] 1382.00000 1382.00] 2900.00000 2900.00]
CLEANING CULVERTS AND DRAINAGE | | |
STRUCTURES | | |
0270 618000 LUMP| 17199.00000 17199.00] 12000.00000 12000.00]
TRAFFIC CONTROL MANAGEMENT | |
0280 621000 LUMP] 50000.00000 50000.00] 48000.00000 48000.00]
MOBILIZATION | |
0290 632000 0.300 ACRE] 1321.00000 396.30] 8500.00000 2550.00]
CLASS A SEEDING | | |
0300 701000 210.000 S.F.| 15.00000 3150.00] 1600000 3360.00]
PANEL SIGNS | | |
0310 701100 191.000 L.F.] 7.00000 1337.00] 7.70000 1470.70]
STEEL POST AND BASE POST FOR ALUMINUM | | |
PANEL SIGNS | | |
0320 702000 433.000 S.F.| 6.00000 2598.00] 14.00000 6062.00]
I | |



UNOFFICIAL BID TABULATIONS

POWER SERVICE INSTALLATION

NEW MEXICO DEPARTMENT OF TRANSPORTATION DATE: 11/16/07
TIME: 12:14 am
CALL/PAGE: 001 /9
BID TABULATIONS
LETTING DATE OF 11/16/07
CALL NO: 001 PROPOSAL ID: 000D3027 PROJECT(S): TPM-TPA-0047(23)37
TERMINI: NM 47/Chical Road Intersection for 0.440 miles
DISTRICT: 3
COUNTIES: Valencia
TYPE OF CONSTRUCTION: Roadway Reconstruction
IC 4 ) 5141059 IC 5 ) 5168343 |
JAUL, Inc. |A.S. Horner, Inc. (NM Corp) |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ e
0330 702100 727.000 L.F.| 3.37000 2449 .99] 7.00000 5089.00]
STEEL POSTS AND BASE POSTS FOR | | |
CONSTRUCTION SIGNING | | |
0340 702110 2.000 EACH] 112.00000 224.00] 140.00000 280.00]
PORTABLE SIGN SUPPORT | | |
0350 702238 1.000 EACH] 112.00000 112.00] 300.00000 300.00]
BARRICADE, TYPE 111-8~ | | |
0360 702525 55.000 EACH]| 31.00000 1705.00] 110.00000 6050.00]
CHANNELIZATION DEVICES TYPE DRUM | | |
0370 702600 1.000 EACH] 1785.00000 1785.00] 3500.00000 3500.00]
SEQUENTIAL ARROW DISPLAY | |
0380 702610 3.000 EACH] 7213.00000 21639.00] 5000.00000 15000.00]
PORTABLE CHANGEABLE MESSAGE SIGN | | |
0390 703110 4.000 EACH] 25.00000 100.00] 34.00000 136.00]
ROAD DELINEATOR TYPE HAZARD | | |
0400 704700 9500.000 L.F.] 1.00000 9500.00] 0.50000 4750.00]
HOT THERMOPLASTIC PAVEMENT MARKINGS | | |
0410 704716 1.000 EACH] 190.00000 190.00] 190.00000 190.00]
HOT THERMOPLASTIC PAVEMENT MARKING | | |
COMBINATION (THRU AND LEF T) ARROW | | |
0420 704717 4.000 EACH] 133.00000 532.00] 130.00000 520.00]
HOT THERMOPLASTIC PAVEMENT MARKING | | |
RIGHT ARROW | | |
0430 704718 4._.000 EACH] 133.00000 532.00] 130.00000 520.00]
HOT THERMOPLASTIC PAVEMENT MARKING LEFT | | |
ARROW | | |
0440 704720 4.000 EACH] 166.00000 664.00] 160.00000 640.00]
HOT THERMOPLASTIC PAVEMENT MARKING WORD | | |
(ONLY) | | I
0450 706130 1.000 EACH] 847.00000 847.00] 750.00000 750.00]
SERVICE RISER (COMBINATION) | | |
0460 706230 1.000 EACH] 3212.00000 3212.00] 2900.00000 2900.00]
METER PEDESTAL (COMBINATION) | |
0470 706350 LUMP] 12000.00000 12000.00] 12000.00000 12000.00]
| |



CALL NO: 001 PROPOSAL ID: 000D3027

UNOFFICIAL BID TABULATIONS

NEW MEXICO DEPARTMENT OF TRANSPORTATION

BID TABULATIONS

LETTING DATE OF 11/16/07

PROJECT(S):
TERMINI :
DISTRICT:
COUNTIES:
TYPE OF CONSTRUCTION:

TPM-TPA-0047(23)37

NM 47/Chical Road

3
Valencia

Roadway Reconstruction

DATE: 11/16/07
TIME: 12:14 am
CALL/PAGE: 001 /10

Intersection for 0.440 miles

|
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY |
__________________________________________ +
0480 707015 1.000 EACH]
TYPE 1 STANDARD, 15¢
0490 707225 2.000 EACH]
TYPE 11 STANDARD, 25* ARM |
0500 707340 2.000 EACH]
TYPE 111 STANDARD, 40" ARM |
0510 709020 1821.000 L.F.]
RIGID ELECTRICAL CONDUIT 2™ (DIA.) |
0520 709030 465.000 L.F.|
RIGID ELECTRICAL CONDUIT 3 (DIA.) |
0530 709040 70.000 L.F.|
RIGID ELECTRICAL CONDUIT 4' (DIA.) |
0540 710010 19.000 EACH]
ELECTRICAL PULL BOX (LARGE) |
0550 710400 1.000 EACH]
TRAFFIC SIGNAL MANHOLE |
0560 711005 290.000 L.F.|
MULT1 CONDUCTOR CABLE 5 |
0570 711007 460.000 L.F.|
MULT1 CONDUCTOR CABLE 7 |
0580 711012 510.000 L.F.|
MULTI CONDUCTOR CABLE 12 |
0590 711102 1570.000 L.F.]
SINGLE CONDUCTOR 2 |
0600 711106 2920.000 L.F.|
SINGLE CONDUCTOR 6 |
0610 712031 11.000 EACH]
3 SECTION TRAFFIC SIGNAL ASSEMBLY (LED) |
0620 712051 4.000 EACH]
5 SECTION TRAFFIC SIGNAL ASSEMBLY (LED) |
0630 712202 2.000 EACH]
PEDESTRIAN COUNTDOWN SIGNAL (LED)
0640 712330 4._.000 EACH]

3 SECTION BACKPLATE

( 4 ) 5141059 1C
AUl, Inc. A
UNIT PRICE AMOUNT:

651.00000 651.00]
7436.00000 14872.00:
13710.00000 27420.00:

5.00000 9105.00:
9.00000 4185.00:
10.00000 700.00:
368.00000 6992.00:
874.00000 874.00}
1.28000 371.20:
2.00000 920.00:
3.00000 1530.00:
2.00000 3140.00:
1.27000 3708.40:
605.00000 6655.00:
1063.00000 4252.00:
700.00000 1400.00:
74.00000 296.00i

5 ) 5168343
S. Horner,

UNIT PRICE

580.

6700.

12000.

4

7.

8

330

780

540

900

620

67

00000

00000

00000

.10000

90000

-40000

-00000

.00000

-10000

-30000

.70000

-90000

-10000

-00000

-00000

.00000

.00000

Inc. (NM Corp)

AMOUNT

13400.

24000.

7466.

3673.

588.

6270.

780.

319.

598.

1377.

2983.

3212.

5940.

3600.

1240.

268.

o a =
o o o

o
o

o o o o o o o o
o o o o o o o o 4

o O
o O

UNIT PRICE AMOUNT



CALL NO: 001 PROPOSAL ID: 000D3027

UNOFFICIAL BID TABULATIONS

NEW MEXICO DEPARTMENT OF TRANSPORTATION

PROJECT(S):
TERMINI :
DISTRICT:
COUNTIES:
TYPE OF CONSTRUCTION:

BID TABULATIONS
LETTING DATE OF 11/16/07

TPM-TPA-0047(23)37

NM 47/Chical Road

3
Valencia

Roadway Reconstruction

DATE: 11/16/07
TIME: 12:14 am
CALL/PAGE: 001 /11

Intersection for 0.440 miles

|
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY |
__________________________________________ +
0650 712350 2.000 EACH]
5 SECTION BACKPLATE |
0660 713020 2.000 EACH]
PUSH BUTTON STATION |
0670 713430 1.000 EACH]
PHASE SELECTOR MODULE |
0680 713511 2.000 EACH]
OPTICAL DETECTOR, 1 DIRECTION, 1 CHANNEL]|
0690 713600 380.000 L.F.|
OPTICAL DETECTOR CABLE |
0700 713700 2.000 EACH]
OPTICAL EMITTER |
0710 713806 700.000 L.F.|
VIDEO POWER CABLE |
0720 713810 4._.000 EACH]
VIDEO CAMERA
0730 714000 1.000 EACH]
TRAFFIC ACTUATED CONTROLLER |
0740 714280 1.000 EACH]
8 PHASE DOUBLE RING CONTROLLER CABINET |
0750 716040 4.000 EACH]
ROADWAY LUMINAIRE TYPE 400 S
0760 721000 1150.000 L.F.
REMOVAL OF PAVEMENT STRIPE
0770 801000 LUMP

SECTION TOTALS

I
I
|
CONSTRUCTION STAKING BY THE CONTRACTOR |
I
+
I

CONTRACT TOTALS

( 4 ) 5141059 |
AUl, Inc. |
UNIT PRICE AMOUNT:
177.00000 354.00]
158.00000 316.00:
3483.00000 3483.00:
751.00000 1502.00:
1.22000 463.60:
1939.00000 3878.00:
2.00000 1400.00:
6515.00000 26060.00}
3738.00000 3738.00:
12003.00000 12003.00:
283.00000 1132.00:
1.12000 1288.00}

9665 .00000 9665.00:

$ 532,456 89:
_____________ s sa2,456.89]

( 5 ) 5168343
A.S. Horner,

UNIT PRICE

79.

140

3200.

670

1.

1800

5900

3400

11000

260

00000

-00000

00000

.00000

10000

-00000

-80000

.00000

-00000

-00000

-00000

.00000

-00000

Inc. (NM Corp)

AMOUNT

280.

3200.

1340.

418.

3600.

1260.

23600.

3400.

11000.

1040.

(@)
o
e —————— —————— —————— —————— — — | ——— —

UNIT PRICE AMOUNT




UNOFFICIAL BID TABULATIONS

NEW MEXICO DEPARTMENT OF TRANSPORTATION DATE: 11/16/07
TIME: 12:14 am
CALL/PAGE: 002 /1
BID LETTING SUMMARY?
LETTING DATE OF 11/16/07

CALL NO: 002 PROPOSAL ID: 00003311 PROJECT(S): CAQ-CBIP-EBE-EBS-TPA-TPE-TPS-T
TERMINI: NM 460, Texas/New Mexico State Line to Ohara Road for 2.010 miles
DISTRICT: 1
COUNTIES: Dona Ana
TYPE OF CONSTRUCTION: Roadway Reconstruction

TOTAL BID FOR % OVER
RANK VENDOR NO./NAME WORK ITEMS LOW BID
1 5141059 AUI, Inc. (APPARENT LOW BIDDER) $ 3,897,315.65 100.000%

2 5119468 Smith and Aguirre Construction Co. $ 4,425,463.20 113.551%

3 5138543 Star Paving Company $ 4,498,405.40 115.423%

4 5168343 A_S. Horner, Inc. (NM Corp) $ 4,941,798.00 126.800%

2 This Bid Letting Summary and the Unofficial Bid Tabulations that follow contain data compiled by the Department from the bids submitted at the identified letting. This raw and un-audited data was compiled immediately
after the letting and is subject to later review and possible correction by the Department. As a result of such review and possible correction, the order of apparent low bidders is subject to change. The Department disclaims
any liability for the accuracy of this data, which should be verified independently by interested parties.



UNOFFICIAL BID TABULATIONS

NEW MEXICO DEPARTMENT OF TRANSPORTATION DATE: 11/16/07
TIME: 12:14 am
CALL/PAGE: 002 /2
BID TABULATIONS
LETTING DATE OF 11/16/07

CALL NO: 002 PROPOSAL 1D: 00003311 PROJECT(S): CAQ-CBIP-EBE-EBS-TPA-TPE-TPS-T
TERMINI: NM 460, Texas/New Mexico State Line to Ohara Road for 2.010 miles
DISTRICT: 1
COUNTIES: Dona Ana
TYPE OF CONSTRUCTION: Roadway Reconstruction

IC 1 ) 5141059 ( 2 ) 5119468 ( 3 ) 5138543
S S

PMBP SAMPLING & TESTING BY THE
CONTRACTOR

| I
JAUL, Inc. |Smith and Aguirre Constructi|Star Paving Company
LINE NO / ITEM CODE / ALT | (APPARENT LOW BIDDER) | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ e
SECTION 0001  ROADWAY
| | |
0010 201000 LUMP] 35233.00000 35233.00] 10000.00000 10000.00] 10000.00000 10000.00
CLEARING AND GRUBBING | | |
0020 203000 14460.000 C.Y.| 2.00000 28920.00] 10.00000 144600.00] 8.00000 115680.00
UNCLASSIFIED EXCAVATION | | |
0030 203100 5700.000 C.Y.| 5.00000 28500.00] 11.00000 62700.00] 13.50000 76950.00
BORROW | | |
0040 207000 64534.000 S.Y.| 1.00000 64534.00] 1.30000 83894 .20] 1.20000 77440.80
SUBGRADE PREPARATION | | |
0050 304000 25745.000 TON | 12.00000 308940.00] 26.00000 669370.00] 16.00000 411920.00
BASE COURSE | | |
0060 304800 LUMP| 7963.00000 7963.00] 2500.00000 2500.00] 10000.00000 10000.00
BASE COURSE/SUBBASE TESTING BY THE | | |
CONTRACTOR | | |
0065 402375 800.000 TON | 405.00000 324000.00] 484 .60000 387680.00] 400.00000 320000.00
76-22 PERFORMANCE GRADED BITUMINOUS | | |
MATERIAL | | |
0066 402460 216.000 TON | 134.00000 28944 .00] 189.60000 40953.60] 125.00000 27000.00
HYDRATED LIME | | |
0070 407000 12.000 TON | 498.00000 5976.00] 550.00000 6600.00] 325.00000 3900.00
BITUMINOUS MATERIAL FOR TACK COAT | | |
0080 408100 100.000 TON | 609 .00000 60900.00] 520.00000 52000.00] 325.00000 32500.00
PRIME COAT MATERIAL | | |
0090 414000 31567.000 SYIN] 1.00000 31567.00] 1.38000 43562 .46] 0.70000 22096 .90
COLD MILLING (BITUMINOUS) | | |
0100 416000 6020.000 S.Y.| 12.00000 72240.00] 12.00000 72240.00] 13.00000 78260.00
MINOR PAVING | | |
0110 417000 8850.000 S.Y.| 14.00000 123900.00] 26.00000 230100.00] 10.00000 88500.00
MISCELLANEOUS PAVING | | |
0115 422240 15000.000 TON | 50.00000 750000.00] 37.60000 564000.00] 58.00000 870000.00
PLANT MIX BITUMINOUS PAVEMENT (PMBP) | | |
SP-111 | | |
0130 422500 LUMP] 20118.00000 20118.00] 19000.00000 19000.00] 36000.00000 36000.00
| | |
I | |



UNOFFICIAL BID TABULATIONS

NEW MEXICO DEPARTMENT OF TRANSPORTATION DATE: 11/16/07
TIME: 12:14 am
CALL/PAGE: 002 /3
BID TABULATIONS
LETTING DATE OF 11/16/07
CALL NO: 002 PROPOSAL ID: 00003311 PROJECT(S): CAQ-CBIP-EBE-EBS-TPA-TPE-TPS-T
TERMINI: NM 460, Texas/New Mexico State Line to Ohara Road for 2.010 miles
DISTRICT: 1
COUNTIES: Dona Ana
TYPE OF CONSTRUCTION: Roadway Reconstruction
IC 1 ) 5141059 IC 2 ) 5119468 IC 3 ) 5138543
JAUL, Inc. |Smith and Aguirre Constructi|Star Paving Company
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ gy
0140 451090 690.000 S.Y.| 49.00000 33810.00] 50.00000 34500.00] 75.00000 51750.00
CONCRETE PAVEMENT-9" | | |
0150 455100 690.000 S.Y.| 3.00000 2070.00] 8.50000 5865.00] 10.00000 6900.00
DIAMOND GROOVING OF PCCP | | |
0160 511000 95.000 C.Y.| 523.00000 49685.00] 770.00000 73150.00] 600.00000 57000.00
STRUCTURAL CONCRETE, CLASS A | | |
0170 515000 11.000 C.Y.| 650.00000 7150.00] 431.00000 4741.00] 700.00000 7700.00
REINF.CONCRETE FOR MINOR STRUCTURES | | |
0180 540060 6129.000 LB | 2.00000 12258.00] 1.70000 10419.30] 1.50000 9193.50
REINFORCING BARS GRADE 60 | | |
0190 570024 46.000 L.F.| 42.00000 1932.00] 47.00000 2162.00] 54.00000 2484.00
24" CULVERT PIPE | | |
0200 570030 200.000 L.F.| 51.00000 10200.00] 60.00000 12000.00] 69.00000 13800.00
30" CULVERT PIPE | | |
0210 570154 50.000 L.F.| 53.00000 2650.00] 48.00000 2400.00] 48.00000 2400.00
24"'SX18"R (NOMINAL) CULVERT PIPE ARCH | | |
0220 570160 90.000 L.F.| 69.00000 6210.00] 61.00000 5490.00] 70.00000 6300.00
35"SX24"R (NOMINAL) CULVERT PIPE ARCH | | |
0230 570449 60.000 L.F.| 66.00000 3960.00] 60.00000 3600.00] 70.00000 4200.00
30" STORM DRAIN CULVERT PIPE | | |
0240 570620 120.000 L.F.| 69.00000 8280.00] 60.00000 7200.00] 60.00000 7200.00
28""SX18"R STORM DRAIN CPA | | |
0250 601000 LUMP| 24295 .00000 24295.00] 25000.00000 25000.00] 20000.00000 20000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0260 601110 36330.000 S.Y.| 2.00000 72660.00] 1.95000 70843.50] 2.75000 99907 .50
REMOVAL OF SURFACING | | |
0270 603100 6.000 ACRE] 444 _00000 2664 .00] 420.00000 2520.00] 500.00000 3000.00
TEMPORARY SOIL STABILANT | | |
0280 603221 90.000 L.F.| 8.00000 720.00] 25.00000 2250.00] 23.50000 2115.00
CHECK DAM TYPE I1 | | |
0290 603260 240.000 S.Y.| 8.00000 1920.00] 60.00000 14400.00] 18.00000 4320.00
CULVERT PROTECTION | | |
0300 603270 1.000 ALOW] 15000.00000 15000.00] 15000.00000 15000.00] 15000.00000 15000.00
I | |

SWPPP PLAN PREPARATION ALLOWANCE



UNOFFICIAL BID TABULATIONS

NEW MEXICO DEPARTMENT OF TRANSPORTATION DATE: 11/16/07
TIME: 12:14 am
CALL/PAGE: 002 /4
BID TABULATIONS
LETTING DATE OF 11/16/07

CALL NO: 002 PROPOSAL 1D: 00003311 PROJECT(S): CAQ-CBIP-EBE-EBS-TPA-TPE-TPS-T
TERMINI: NM 460, Texas/New Mexico State Line to Ohara Road for 2.010 miles
DISTRICT: 1
COUNTIES: Dona Ana
TYPE OF CONSTRUCTION: Roadway Reconstruction

) 5119468

2 IC 3 ) 5138543
mith and Aguirre Constructi]Star Paving Company

( 1 ) 5141059 1C
AUl, Inc. IS
LINE NO / ITEM CODE / ALT | |

UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT

|
|
ITEM DESCRIPTION QUANTITY |
------------------------------------------ e g B
0310 603280 LUMP | 3381.00000 3381.00] 1890.00000 1890.00]  10000.00000 10000.00
SWPPP MANAGEMENT | | |
0320 606619 300.000 L.F.| 5.00000 1500.00] 4.00000 1200.00] 6.50000 1950.00
RESETTING OF CONCRETE WALL BARRIER | | |
0330 606620 450.000 L.F.| 6.00000 2700.00] 5.25000 2362.50] 12.50000 5625.00
STATE FURNISHED CONCRETE WALL BARRIER | | |
0340 607014 3870.000 L.F.| 6.00000 23220.00] 3.50000 13545.00] 5.65000 21865.50
WOVEN WIRE FENCE 4" | | |
0350 607079 100.000 L.F.]| 45.00000 4500.00] 75.00000 7500.00] 80.00000 8000.00
PEDESTRIAN/BICYCLE RAILING | | I
0360 608004 3050.000 S.Y.]| 40.00000 122000.00] 40.00000 122000.00] 32.50000 99125.00
CONCRETE SIDEWALK 4 | | |
0370 608106 70.000 S.Y.| 37.00000 2590.00] 60.00000 4200.00] 38.00000 2660.00
DRIVE PAD 6" | | |
0380 608304 1000.000 S.Y.| 37.00000 37000.00] 47 .66000 47660.00] 40.00000 40000.00
CONCRETE MEDIAN PAVEMENT 4" (COLORED) | | |
0390 609424 3050.000 L.F.]| 15.00000 45750.00] 13.75000 41937.50] 12.50000 38125.00
CONCRETE BARRIER CURB AND GUTTER TYPE B | | I
6" X 24" | | |
0400 609478 6720.000 L.F.]| 14.00000 94080.00] 13.00000 87360.00] 11.50000 77280.00
CONCRETE BARRIER CURB AND GUTTER TYPE D | | |
6" X 18" | | |
0410 609706 121.000 L.F.]| 15.00000 1815.00] 13.25000 1603.25] 12.00000 1452 .00
CONCRETE LAYDOWN CURB 6" | | |
0420 617000 LUMP]  12302.00000 12302.00]  15000.00000 15000.00]  37000.00000 37000.00
VIBRATION MONITORING | | I
0430 618000 LUMP|  134801.00000 134801.00]  50000.00000 50000.00] 120000.00000 12000000
TRAFFIC CONTROL MANAGEMENT | | |
0440 621000 LUMP|  210000.00000 210000.00] 221650.00000 221650.00] 450000.00000 450000.00
MOBIL 1ZATION | | |
0450 622002 1.000 EACH|  13324.00000 13324.00]  25000.00000 25000.00]  17000.00000 17000.00
FIELD LABORATORY, TYPE 11 | | |
0460 622100 1.000 EACH] 6662 .00000 6662.00]  15000.00000 15000.00] 8000.00000 8000.00
| |

SUPPLEMENTAL FIELD LABORATORY |



UNOFFICIAL BID TABULATIONS

STEEL POSTS AND BASE POSTS FOR
CONSTRUCTION SIGNING

NEW MEXICO DEPARTMENT OF TRANSPORTATION DATE: 11/16/07
TIME: 12:14 am
CALL/PAGE: 002 /5
BID TABULATIONS
LETTING DATE OF 11/16/07
CALL NO: 002 PROPOSAL ID: 00003311 PROJECT(S): CAQ-CBIP-EBE-EBS-TPA-TPE-TPS-T
TERMINI: NM 460, Texas/New Mexico State Line to Ohara Road for 2.010 miles
DISTRICT: 1
COUNTIES: Dona Ana
TYPE OF CONSTRUCTION: Roadway Reconstruction
IC 1 ) 5141059 IC 2 ) 5119468 | 3 ) 5138543
JAUL, Inc. |Smith and Aguirre Constructi|Star Paving Company
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ gy
0470 622110 1.000 EACH] 12214 .00000 12214.00] 40000.00000 40000.00] 15000.00000 15000.00
SUPPLEMENTAL FIELD LABORATORY | | |
(SUPERPAVE) | | |
0480 623000 1.000 EACH] 2689.00000 2689.00] 2276 .00000 2276.00] 3500.00000 3500.00
MEDIAN DROP INLET TYPE I (URBAN) H=0"0" | | |
TO 370" | | |
0490 623332 1.000 EACH] 4479.00000 4479.00] 3793.00000 3793.00] 4000.00000 4000.00
CURB DROP INLET TYPE I1-B, OVER 4* | | |
0500 632202 5.000 ACRE] 8453.00000 42265.00] 6000 .00000 30000.00] 6800 .00000 34000.00
EROSION CONTROL COMPOST | | |
0510 632410 8802.000 L.F.] 3.00000 26406.00] 2.00000 17604.00] 2.10000 18484 .20
WATTLES | | |
0520 662400 2.000 EACH] 459.00000 918.00] 500.00000 1000.00] 500.00000 1000.00
MANHOLE ADJUSTMENT | | |
0530 663855 7.000 EACH] 459.00000 3213.00] 250.00000 1750.00] 300.00000 2100.00
ADJUST VALVE BOX TO GRADE | | |
0540 667071 LUMP] 2166.00000 2166.00] 5500.00000 5500.00] 5000.00000 5000.00
WELL | | |
0550 667110 2.000 EACH] 361.00000 722.00] 320.00000 640.00] 250.00000 500.00
MAIL BOX INSTALLATION-SINGLE | | |
0560 667120 1.000 EACH] 519.00000 519.00] 460.00000 460.00] 350.00000 350.00
MAIL BOX INSTALLATION-DOUBLE | | |
0570 667130 1.000 EACH] 699.00000 699.00] 620.00000 620.00] 600.00000 600.00
MAIL BOX INSTALLATION-MULTIPLE | | |
0580 667500 24.000 EACH] 557.00000 13368.00] 165.00000 3960.00] 475.00000 11400.00
BOLLARD | | |
0590 701000 1250.000 S.F.| 14.00000 17500.00] 16.00000 20000.00] 21.00000 26250.00
PANEL SIGNS | | |
0600 701100 2450.000 L.F.] 8.00000 19600.00] 7.00000 17150.00] 7.00000 17150.00
STEEL POST AND BASE POST FOR ALUMINUM | | |
PANEL SIGNS | | |
0610 702000 1921.000 S.F.| 10.00000 19210.00] 8.75000 16808.75] 9.10000 17481.10
CONSTRUCTION SIGNING | | |
0620 702100 1151.000 L.F.] 6.00000 6906.00] 5.50000 6330.50] 5.40000 6215.40
I | |
I | |



UNOFFICIAL BID TABULATIONS

NEW MEXICO DEPARTMENT OF TRANSPORTATION DATE: 11/16/07
TIME: 12:14 am
CALL/PAGE: 002 /6
BID TABULATIONS
LETTING DATE OF 11/16/07

CALL NO: 002 PROPOSAL 1D: 00003311 PROJECT(S): CAQ-CBIP-EBE-EBS-TPA-TPE-TPS-T
TERMINI: NM 460, Texas/New Mexico State Line to Ohara Road for 2.010 miles
DISTRICT: 1
COUNTIES: Dona Ana
TYPE OF CONSTRUCTION: Roadway Reconstruction

RETROREFLECTIVE PREFORMED PATTERNED
PAVEMENT MARKING YIELD LINE

IC 1 ) 5141059 IC 2 ) 5119468 IC 3 ) 5138543
JAUL, Inc. |Smith and Aguirre Constructi|Star Paving Company
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ gy
0630 702110 100.000 EACH] 169.00000 16900.00] 125.00000 12500.00] 160.00000 16000.00
PORTABLE SIGN SUPPORT | | |
0640 702238 4.000 EACH] 282.00000 1128.00] 350.00000 1400.00] 270.00000 1080.00
BARRICADE, TYPE 111-8" | | |
0650 702400 140.000 EACH] 101.00000 14140.00] 95.00000 13300.00] 95.00000 13300.00
CONSTRUCTION TRAFFIC MARKER | | |
0660 702525 175.000 EACH] 51.00000 8925.00] 50.00000 8750.00] 48.00000 8400.00
CHANNELI1ZATION DEVICES TYPE DRUM | | |
0670 702600 4.000 EACH] 3381.00000 13524.00] 3200.00000 12800.00] 3210.00000 12840.00
SEQUENTIAL ARROW DISPLAY | | |
0680 702610 4.000 EACH] 13524 .00000 54096.00] 13500.00000 54000.00] 12840.00000 51360.00
PORTABLE CHANGEABLE MESSAGE SIGN | |
0690 703001 6.000 EACH] 29.00000 174.00] 42.00000 252.00] 32.00000 192.00
OBJECT MARKER TYPE 1 | | |
0700 704000 140000.000 L.F.] 0.20000 28000.00] 0.18000 25200.00] 0.37000 51800.00
RETROREFLECTORIZED PAINTED MARKINGS | | |
0710 704099 17200.000 L.F.| 0.19000 3268.00] 0.25000 4300.00] 0.21000 3612.00
TEMPORARY STRIPING | | |
0720 704100 21500.000 L.F.] 1.00000 21500.00] 0.25000 5375.00] 1.82000 39130.00
REMOVABLE MARKING TAPE | | |
0730 704767 2.000 EACH] 210.00000 420.00] 303.34000 606.68] 294 .25000 588.50
RETROREFLECTIVE PREFORMED PATTERNED | | |
PAVEMENT MARKING RIGHT A RROW | | |
0740 704768 58.000 EACH] 210.00000 12180.00] 303.34000 17593.72] 29425000 17066 .50
RETROREFLECTIVE PREFORMED PATTERNED | | |
PAVEMENT MARKING LEFT AR ROW | | |
0750 704770 10.000 EACH] 284.00000 2840.00] 475.00000 4750.00] 422 .65000 4226.50
RETROREFLECTIVE PREFORMED PATTERNED | | |
PAVEMENT MARKING WORD (ONLY) | | |
0760 704776 5.000 EACH] 286.00000 1430.00] 250.00000 1250.00] 529.65000 2648.25
RETROREFLECTIVE PREFORMED PATTERNED | | |
PAVEMENT MARKING WORD (YIELD) | | [
0770 704778 150.000 L.F.] 7.00000 1050.00] 17 .50000 2625.00] 32.10000 4815.00
| | |
I | |



UNOFFICIAL BID TABULATIONS

NEW MEXICO DEPARTMENT OF TRANSPORTATION DATE: 11/16/07
TIME: 12:14 am
CALL/PAGE: 002 /7
BID TABULATIONS
LETTING DATE OF 11/16/07
CALL NO: 002 PROPOSAL ID: 00003311 PROJECT(S): CAQ-CBIP-EBE-EBS-TPA-TPE-TPS-T
TERMINI: NM 460, Texas/New Mexico State Line to Ohara Road for 2.010 miles
DISTRICT: 1
COUNTIES: Dona Ana
TYPE OF CONSTRUCTION: Roadway Reconstruction
IC 1 ) 5141059 IC 2 ) 5119468 | 3 ) 5138543
JAUL, Inc. |Smith and Aguirre Constructi|Star Paving Company
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ gy
0780 704779 5.000 EACH] 293.00000 1465.00] 1300.00000 6500.00] 963.00000 4815.00
RETROREFLECTIVE PREFORMED PATTERNED | | |
PAVEMENT MARKING FISH HOOK | | |
0790 706200 3.000 EACH] 9934.00000 29802.00] 8500.00000 25500.00] 9470.00000 28410.00
METER PEDESTAL (SIGNAL) | | |
0800 706350 LUMP| 25000.00000 25000.00] 25000.00000 25000.00] 25000.00000 25000.00
POWER SERVICE INSTALLATION | | |
0810 706405 1.000 EACH] 5163.00000 5163.00] 5581.52000 5581.52] 4925.00000 4925.00
LIGHTING CONTROL CABINET-SIX CIRCUIT | | |
0820 707015 7.000 EACH] 1229.00000 8603.00] 1328.64000 9300.48] 1175.00000 8225.00
TYPE 1 STANDARD, 15* | | |
0830 707320 1.000 EACH] 8148.00000 8148.00] 8809.09000 8809.09] 7770.00000 7770.00
TYPE 111 STANDARD, 20" ARM | | |
0840 707325 2.000 EACH] 8278.00000 16556.00] 8948.62000 17897.24] 7900.00000 15800.00
TYPE 111 STANDARD, 25% ARM | | |
0850 707330 1.000 EACH] 8575.00000 8575.00] 9270.17000 9270.17] 8175.00000 8175.00
TYPE 111 STANDARD, 30" ARM | | |
0860 707340 7.000 EACH] 10718.00000 75026 .00] 11587.71000 81113.97] 10220.00000 71540.00
TYPE 111 STANDARD, 40" ARM | |
0870 707345 1.000 EACH] 10972.00000 10972.00] 11860.72000 11860.72] 10460.00000 10460.00
TYPE 111 STANDARD, 45% ARM | |
0880 707540 12.000 EACH] 1311.00000 15732.00] 1417 .22000 17006.64] 1250.00000 15000.00
TYPE V STANDARD, 40" | | |
0890 709020 1955.000 L.F.] 5.00000 9775.00] 5.46000 10674.30] 4.80000 9384.00
RIGID ELECTRICAL CONDUIT 2" (DIA.) | | |
0900 709030 8200.000 L.F.] 7.00000 57400.00] 7.89000 64698.00] 7.00000 57400.00
RIGID ELECTRICAL CONDUIT 3" (DIA.) | | |
0910 709040 2205.000 L.F.] 11.00000 24255.00] 12.13000 26746.65] 10.70000 23593.50
RIGID ELECTRICAL CONDUIT 4™ (DIA.) | | |
0920 710000 1.000 EACH] 359.00000 359.00] 388.28000 388.28] 345.00000 345.00
ELECTRICAL PULL BOX (STANDARD) | | |
0930 710010 55.000 EACH] 427.00000 23485.00] 461.08000 25359.40] 405.00000 22275.00
ELECTRICAL PULL BOX (LARGE) | | |
0940 710300 4.000 EACH] 2795.00000 11180.00] 3021.30000 12085.20] 2665 .00000 10660.00
| |

SPLICE CABINET |



UNOFFICIAL BID TABULATIONS

NEW MEXICO DEPARTMENT OF TRANSPORTATION DATE: 11/16/07
TIME: 12:14 am
CALL/PAGE: 002 /8
BID TABULATIONS
LETTING DATE OF 11/16/07

CALL NO: 002 PROPOSAL 1D: 00003311 PROJECT(S): CAQ-CBIP-EBE-EBS-TPA-TPE-TPS-T
TERMINI: NM 460, Texas/New Mexico State Line to Ohara Road for 2.010 miles
DISTRICT: 1
COUNTIES: Dona Ana
TYPE OF CONSTRUCTION: Roadway Reconstruction

) 5119468

( 1 ) 5141059 2
A mith and Aguirre Construct

1( ( 3 ) 5138543
ul, Inc. IS S
|

tar Paving Company

LINE NO / ITEM CODE / ALT

I |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e g B
0950 710400 7.000 EACH] 1346.00000 9422.00] 1456 .05000 10192.35] 1285.00000 8995.00
TRAFFIC SIGNAL MANHOLE I | I
0960 711005 9675.000 L.F.| 1.23000 11900.25] 1.33000 12867.75] 1.20000 11610.00
MULTI CONDUCTOR CABLE 5 I | I
0970 711007 2470.000 L.F.| 2.00000 4940.00] 1.76000 4347 .20 1.55000 3828.50
MULTI CONDUCTOR CABLE 7 I | |
0980 711012 2040.000 L.F.]| 3.00000 6120.00] 3.34000 6813.60]| 2.95000 6018.00
MULTI CONDUCTOR CABLE 12 I | |
0990 711102 1395.000 L.F.| 3.00000 4185.00] 2.67000 3724.65| 2.35000 3278.25
SINGLE CONDUCTOR 2 I | |
1000 711104 2680.000 L.F.| 2.00000 5360.00] 1.70000 4556.00] 1.50000 4020.00
SINGLE CONDUCTOR 4 I | I
1010 711108 4940.000 L.F.]| 1.00000 4940.00] 0.58000 2865.20] 0.50000 2470.00
SINGLE CONDUCTOR 8 I | |
1020 711506 240.000 L.F.| 1.23000 295.20] 1.33000 319.20] 1.20000 288.00
COMMUNICATION CABLE 6 PAIR I | |
1030 711512 6075.000 L.F.| 2.00000 12150.00] 1.94000 11785.50] 1.75000 10631.25
COMMUNICATION CABLE 12 PAIR I | |
1040 712031 33.000 EACH] 785.00000 25905.00] 849.36000 28028.88]| 750.00000 24750.00
3 SECTION TRAFFIC SIGNAL ASSEMBLY (LED) | | I
1050 712051 18.000 EACH]| 1178.00000 21204.00] 127404000 22932.72| 1125.00000 20250.00
5 SECTION TRAFFIC SIGNAL ASSEMBLY (LED) | | |
1060 712201 24.000 EACH| 764.00000 18336.00] 825.09000 19802.16] 730.00000 17520.00
PEDESTRIAN SIGNAL (LED) I | |
1070 712330 18.000 EACH] 79.00000 1422.00] 84.94000 1528.92] 75.00000 1350.00
3 SECTION BACKPLATE I | |
1080 712350 9.000 EACH] 95.00000 855.00] 103.14000 928.26] 91.00000 819.00
5 SECTION BACKPLATE I | I
1090 713020 24.000 EACH]| 185.00000 4440.00] 200.21000 4805.04| 177.00000 4248.00
PUSH BUTTON STATION I | |
1100 713430 4.000 EACH| 2526.00000 10104.00] 2730.09000 10920.36 2410.00000 9640.00
PHASE SELECTOR MODULE | | |
1110 713511 7.000 EACH| 572.00000 4004.00] 618.82000 4331.74] 550.00000 3850.00
| |

OPTICAL DETECTOR, 1 DIRECTION, 1 CHANNEL|]



UNOFFICIAL BID TABULATIONS

NEW MEXICO DEPARTMENT OF TRANSPORTATION DATE: 11/16/07
TIME: 12:14 am
CALL/PAGE: 002 /9
BID TABULATIONS
LETTING DATE OF 11/16/07

CALL NO: 002 PROPOSAL 1D: 00003311 PROJECT(S): CAQ-CBIP-EBE-EBS-TPA-TPE-TPS-T
TERMINI: NM 460, Texas/New Mexico State Line to Ohara Road for 2.010 miles
DISTRICT: 1
COUNTIES: Dona Ana
TYPE OF CONSTRUCTION: Roadway Reconstruction

) 5119468

( 1 ) 5141059 2
A mith and Aguirre Construct

1( ( 3 ) 5138543
ul, Inc. IS S
|

tar Paving Company

LINE NO / ITEM CODE / ALT

I |
| I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e g B
1120 713600 1530.000 L.F.]| 1.24000 1897.20] 1.33000 2034.90] 1.20000 1836.00
OPTICAL DETECTOR CABLE I | I
1130 713700 4.000 EACH] 1346.00000 5384.00] 1456 .05000 5824.20] 1285.00000 5140.00
OPTICAL EMITTER I | I
1140 713807 2625.000 L.F.| 2.36000 6195.00] 2.55000 6693.75] 2.25000 5906.25
VIDEO CABLE I | |
1150 713810 12.000 EACH]| 6734.00000 80808.00] 7280.24000 87362.88| 6420.00000 77040.00
VIDEO CAMERA | |
1160 714000 3.000 EACH] 3367.00000 10101.00] 3640.12000 10920.36] 3210.00000 9630.00
TRAFFIC ACTUATED CONTROLLER I | |
1170 714100 1.000 EACH] 7183.00000 7183.00] 7765.59000 7765.59] 6850.00000 6850.00
SYSTEM MASTER I | I
1175 714280 3.000 EACH|  12514.00000 37542.00] 13529.11000 40587.33]  11950.00000 35850.00
8 PHASE DOUBLE RING CONTROLLER CABINET | | |
1180 716025 24.000 EACH| 269.00000 6456.00] 291.21000 6989.04| 255.00000 6120.00
ROADWAY LUMINAIRE TYPE 250 S | | |
1190 720100 6.000 EACH| 2643.00000 15858.00] 2500.00000 15000.00] 4400.00000 26400.00
SAND BARREL VEHICULAR IMPACT ATTENUATOR | | |
UNIT I | I
1200 720110 4.000 EACH] 814.00000 3256.00] 1250.00000 5000.00] 900.00000 3600.00
REMOVE AND RESET I | I
1210 801000 LUMP]  30284.00000 30284.00] 57500.00000 57500.00]  41000.00000 41000.00
CONSTRUCTION STAKING BY THE CONTRACTOR | | |
SECTION TOTALS | $ 3,897,315.65]| $ 4,425,463.20] $ 4,498,405.40
------------------------------------------ e g B
| | |

CONTRACT TOTALS $ 3,897,315.65 $ 4,425,463.20 $ 4,498,405.40




CALL NO: 002 PROPOSAL I1D: 00003311

TYPE OF CONSTRUCTION:

UNOFFICIAL BID

NEW MEXICO DEPARTMENT OF T

TABULATIONS

RANSPORTATION

BID TABULATIONS
LETTING DATE OF 11/16/07

PROJECT(S): CAQ-CBIP-EBE-E
TERMINI :
DISTRICT: 1
COUNTIES: Dona Ana

BS-TPA-TPE-TPS-T

Roadway Reconstruction

DATE: 11/16/07
TIME: 12:14 am
CALL/PAGE: 002 /10

NM 460, Texas/New Mexico State Line to Ohara Road for 2.010 miles

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY
0010 201000
CLEARING AND GRUBBING
0020 203000
UNCLASSIFIED EXCAVATION
0030 203100
BORROW
0040 207000
SUBGRADE PREPARATION
0050 304000
BASE COURSE
0060 304800
BASE COURSE/SUBBASE TESTING BY THE
CONTRACTOR
0065 402375 800.000
76-22 PERFORMANCE GRADED BITUMINOUS
MATERIAL

14460.000

5700.000

64534.000

25745.000

0066 402460 216.000
HYDRATED LIME
0070 407000 12.000

BITUMINOUS MATERIAL FOR TACK COAT

0080 408100 100.000
PRIME COAT MATERIAL

0090 414000 31567 .000
COLD MILLING (BITUMINOUS)

0100 416000 6020.000
MINOR PAVING

0110 417000 8850.000
MISCELLANEOUS PAVING

0115 422240 15000.000

PLANT MIX BITUMINOUS PAVEMENT (PMBP)

SP-111

0130 422500
PMBP SAMPLING & TESTING BY THE
CONTRACTOR

IC 4 ) 5168343 |
|A.S. Horner, Inc. (NM Corp) |
| |
| UNIT PRICE AMOUNT |
Sy +
| |
LUMP| 3500.00000 3500.00]
| |
C.Y.| 11.00000 159060.00]
| |
C.Y.| 12.00000 68400.00]
| |
S.Y.| 2.00000 129068.00]
| |
TON | 20.00000 514900.00]
I |
LUMP| 30000.00000 30000.00]
| |
TON | 460.00000 368000.00]
| |
| |
TON | 150.00000 32400.00]
I |
TON | 400.00000 4800.00]
| |
TON | 400.00000 40000.00]
| |
SYIN] 1.80000 56820.60]
| |
S.Y.| 18.00000 108360.00]
I |
S.Y.| 1600000 141600.00]
| |
TON | 52.00000 780000.00]
| |
| |
LUMP] 30000.00000 30000.00]
I |
I |

UNIT PRICE

AMOUNT



CALL NO: 002

PROPOSAL I1D: 00003311

TYPE OF CONSTRUCTION:

UNOFFICIAL BID TABULATIONS

NEW MEXICO DEPARTMENT OF TRANSPORTATION

BID TABULATIONS

LETTING DATE OF 11/16/07

PROJECT(S):
TERMINI :
DISTRICT: 1
COUNTIES: Dona Ana

CAQ-CBIP-EBE-EBS-TPA-TPE-TPS-T
NM 460, Texas/New Mexico State Line to Ohara Road for 2.010 miles

Roadway Reconstruction

DATE:
TIME:
CALL/PAGE:

11/16/07
12:14 am
002 711

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION

0140 451090

CONCRETE PAVEMENT-9"

0150 455100

DIAMOND GROOVING OF PCCP

0160 511000

STRUCTURAL CONCRETE, CLASS A

0170 515000

REINF.CONCRETE FOR MINOR STRUCTURES

0180 540060

REINFORCING BARS GRADE 60

0190 570024

24" CULVERT PIPE

0200 570030

30" CULVERT PIPE

0210 570154
24'"SX18"R
0220 570160
35"'SX24"R
0230 570449
30" STORM
0240 570620
28'"'SX18"R
0250 601000

0260 601110

REMOVAL OF SURFACING

0270 603100
TEMPORARY
0280 603221
CHECK DAM
0290 603260

CULVERT PROTECTION

0300 603270

SWPPP PLAN PREPARATION ALLOWANCE

QUANTITY
690.000 S.Y.
690.000 S.Y.

95.000 C.Y.

11.000

O
<

6129.000

-
vs]

46.000

-
T

200.000 L.

Tm

————— ———————————————————————————— — - ——— —

50.000 L.F.
(NOMINAL) CULVERT PIPE ARCH
90.000 L.F.
(NOMINAL) CULVERT PIPE ARCH
60.000 L.F.
DRAIN CULVERT PIPE
120.000 L.F.
STORM DRAIN CPA

LUMP
REMOVAL OF STRUCTURES AND OBSTRUCTIONS

36330.000 S.Y.

6.000 ACRE
SOIL STABILANT
90.000 L.F
TYPE 11
240.000 S.Y
1.000 ALOW

( 4 ) 5168343 |
A.S. Horner, Inc. (NM Corp) |
UNIT PRICE AMOUNT:
65.00000 44850.00]
6.50000 4485.00:
600.00000 57000.00:
650.00000 7150.00:
1.60000 9806.40:
80.00000 3680.00:
85.00000 17000.00:
80.00000 4000.00:
90.00000 8100.00:
85.00000 5100.00:
70.00000 8400.00:
50000.00000 50000.00:
6.00000 217980.00:
1200.00000 7200.00:
13.00000 1170.00:
9.00000 2160.00}
15000.00000 lSOO0.00i

UNIT PRICE

AMOUNT

I
I
I
|
|
I
|
|
1
I
|
|
|
I
|
|
|
I
I
|
|
I
I
|
1
I
I
1
+
|
I
|
1
|
I
|
|
I
I
|
1
|
I
1
1
|
I
|
|
|
|
|
|
|
|
|
|

————— ———————————————————————— — — —— — - ——— —

UNIT PRICE

AMOUNT



CALL NO: 002 PROPOSAL

TYPE OF CONSTRUCTION:

ID: 00003311

UNOFFICIAL BID TABULATIONS

NEW MEXICO DEPARTMENT OF TRANSPORTATION

BID TABULATIONS

LETTING DATE OF 11/16/07

PROJECT(S):
TERMINI :
DISTRICT: 1
COUNTIES: Dona Ana

CAQ-CBIP-EBE-EBS-TPA-TPE-TPS-T
NM 460, Texas/New Mexico State Line to Ohara Road for 2.010 miles

Roadway Reconstruction

DATE: 11/16/07
TIME: 12:14 am
CALL/PAGE: 002 /12

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY
0310 603280

SWPPP MANAGEMENT
0320 606619 300.000

RESETTING OF CONCRETE WALL BARRIER
0330 606620 450.000

STATE FURNISHED CONCRETE WALL BARRIER

0340 607014 3870.000
WOVEN WIRE FENCE 4¢
0350 607079 100.000

PEDESTRIAN/BICYCLE RAILING

0360 608004 3050.000
CONCRETE SIDEWALK 4™

0370 608106 70.000
DRIVE PAD 6"

0380 608304 1000.000

CONCRETE MEDIAN PAVEMENT 4' (COLORED)

0390 609424 3050.000

CONCRETE BARRIER CURB AND GUTTER TYPE B

6" X 24"

0400 609478 6720.000

CONCRETE BARRIER CURB AND GUTTER TYPE D

6" X 18"
0410 609706

CONCRETE LAYDOWN CURB 6'
0420 617000

VIBRATION MONITORING
0430 618000

TRAFFIC CONTROL MANAGEMENT
0440 621000

MOBILIZATION

121.000

0450 622002 1.000
FIELD LABORATORY, TYPE 11
0460 622100 1.000

SUPPLEMENTAL FIELD LABORATORY

L.F.
L.F.
L.F.
L.F.
S.Y.
S.Y.
S.Y.

L.F.
L.F.

L.F.

LUMP

|
LUMP

|
LUMP |

|
EACH]|

I
EACH]|
|

( 4 ) 5168343
A

.S. Horner, Inc. (NM Corp)

UNIT PRICE AMOUNT |
10000.00000 10000.00]
8.00000 2400.00:
20.00000 9000.00:
4.50000 17415.00=
150.00000 15000.00:
40.00000 122000.00=
75.00000 5250.00:
60.00000 60000.00:
15.00000 45750.00:

|

12.00000 80640.00:

|

18.00000 2178.00:
20000.00000 20000.00:
62000.00000 62000.00:
450000.00000 450000.00:
27500.00000 27500.00:
4000.00000 4000.00E

UNIT PRICE

AMOUNT

————— ———————————————————————— — — —— — - ——— —

UNIT PRICE AMOUNT



UNOFFICIAL BID TABULATIONS

NEW MEXICO DEPARTMENT OF TRANSPORTATION

BID TABULATIONS
LETTING DATE OF 11/16/07

DATE: 11/16/07
TIME: 12:14 am
CALL/PAGE: 002 /13

STEEL POSTS AND BASE POSTS FOR

CALL NO: 002 PROPOSAL ID: 00003311 PROJECT(S): CAQ-CBIP-EBE-EBS-TPA-TPE-TPS-T
TERMINI: NM 460, Texas/New Mexico State Line to Ohara Road for 2.010 miles
DISTRICT: 1
COUNTIES: Dona Ana
TYPE OF CONSTRUCTION: Roadway Reconstruction
IC 4 ) 5168343 | |
|A.S. Horner, Inc. (NM Corp) | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ gy
0470 622110 1.000 EACH] 27500.00000 27500.00] |
SUPPLEMENTAL FIELD LABORATORY | | |
(SUPERPAVE) | | |
0480 623000 1.000 EACH] 3500.00000 3500.00] |
MEDIAN DROP INLET TYPE I (URBAN) H=0"0" | | |
TO 370" | | |
0490 623332 1.000 EACH] 5500.00000 5500.00] |
CURB DROP INLET TYPE I1-B, OVER 4* | | |
0500 632202 5.000 ACRE] 5500.00000 27500.00] |
EROSION CONTROL COMPOST | | |
0510 632410 8802.000 L.F.] 2.50000 22005.00] |
WATTLES | | |
0520 662400 2.000 EACH] 575.00000 1150.00] |
MANHOLE ADJUSTMENT | | |
0530 663855 7.000 EACH] 375.00000 2625.00] |
ADJUST VALVE BOX TO GRADE | | |
0540 667071 LUMP] 10000.00000 10000.00] |
WELL | | |
0550 667110 2.000 EACH] 175.00000 350.00] |
MAIL BOX INSTALLATION-SINGLE | | |
0560 667120 1.000 EACH] 200.00000 200.00] |
MAIL BOX INSTALLATION-DOUBLE | | |
0570 667130 1.000 EACH] 350.00000 350.00] |
MAIL BOX INSTALLATION-MULTIPLE | | |
0580 667500 24.000 EACH] 325.00000 7800.00] |
BOLLARD | | |
0590 701000 1250.000 S.F.| 13.00000 16250.00] |
PANEL SIGNS | | |
0600 701100 2450.000 L.F.] 8.00000 19600.00] |
STEEL POST AND BASE POST FOR ALUMINUM | | |
PANEL SIGNS | | |
0610 702000 1921.000 S.F.| 16.00000 30736.00] |
CONSTRUCTION SIGNING | | |
0620 702100 1151.000 L.F.] 9.00000 10359.00] |
I | |
I | |

CONSTRUCTION SIGNING



CALL NO: 002 PROPOSAL I1D: 00003311

UNOFFICIAL BID TABULATIONS

NEW MEXICO DEPARTMENT OF TRANSPORTATION

BID TABULATIONS

LETTING DATE OF 11/16/07

PROJECT(S):
TERMINI :
DISTRICT:
COUNTIES:
TYPE OF CONSTRUCTION:

CAQ-CBIP-EBE-EBS-TPA-TPE-TPS-T

DATE: 11/16/07
TIME: 12:14 am
CALL/PAGE: 002 /14

NM 460, Texas/New Mexico State Line to Ohara Road for 2.010 miles

1
Dona Ana

Roadway Reconstruction

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0630 702110 100.000
PORTABLE SIGN SUPPORT

0640 702238 4.000
BARRICADE, TYPE 111-8"

0650 702400 140.000
CONSTRUCTION TRAFFIC MARKER

0660 702525 175.000
CHANNELIZATION DEVICES TYPE DRUM

0670 702600 4.000
SEQUENTIAL ARROW DISPLAY

0680 702610 4.000
PORTABLE CHANGEABLE MESSAGE SIGN

0690 703001 6.000
OBJECT MARKER TYPE 1

0700 704000 140000.000
RETROREFLECTORIZED PAINTED MARKINGS

0710 704099 17200.000
TEMPORARY STRIPING

0720 704100 21500.000
REMOVABLE MARKING TAPE

0730 704767 2.000

RETROREFLECTIVE PREFORMED PATTERNED
PAVEMENT MARKING RIGHT A RROW

0740 704768 58.000
RETROREFLECTIVE PREFORMED PATTERNED
PAVEMENT MARKING LEFT AR ROW

0750 704770 10.000
RETROREFLECTIVE PREFORMED PATTERNED
PAVEMENT MARKING WORD (ONLY)

0760 704776 5.000
RETROREFLECTIVE PREFORMED PATTERNED
PAVEMENT MARKING WORD (YIELD)

0770 704778 150.000
RETROREFLECTIVE PREFORMED PATTERNED
PAVEMENT MARKING YIELD LINE

35.

120

2500

9000

50

200

200

260

260

.00000

-00000

-00000

-00000

.20000

-20000

-30000

-00000

.00000

-00000

-00000

.00000

4 ) 5168343

.S. Horner, Inc. (NM Corp)

AMOUNT |

15000.

1200

4900.

21000.

10000.

36000.

300.

28000.

3440.

27950.

400.

11600.

2600.

1300.

1050.

00]

.00]

UNIT PRICE

AMOUNT

————————————————————————————————— — — - ——— —

UNIT PRICE AMOUNT



UNOFFICIAL BID TABULATIONS

NEW MEXICO DEPARTMENT OF TRANSPORTATION

BID TABULATIONS
LETTING DATE OF 11/16/07

DATE: 11/16/07
TIME: 12:14 am
CALL/PAGE: 002 /15

CALL NO: 002 PROPOSAL ID: 00003311 PROJECT(S): CAQ-CBIP-EBE-EBS-TPA-TPE-TPS-T
TERMINI: NM 460, Texas/New Mexico State Line to Ohara Road for 2.010 miles
DISTRICT: 1
COUNTIES: Dona Ana
TYPE OF CONSTRUCTION: Roadway Reconstruction
IC 4 ) 5168343 | |
|A.S. Horner, Inc. (NM Corp) | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ gy
0780 704779 5.000 EACH] 260.00000 1300.00] |
RETROREFLECTIVE PREFORMED PATTERNED | | |
PAVEMENT MARKING FISH HOOK | | |
0790 706200 3.000 EACH] 9000.00000 27000.00] |
METER PEDESTAL (SIGNAL) | | |
0800 706350 LUMP| 25000.00000 25000.00] |
POWER SERVICE INSTALLATION | | |
0810 706405 1.000 EACH] 4700.00000 4700.00] |
LIGHTING CONTROL CABINET-SIX CIRCUIT | | |
0820 707015 7.000 EACH] 1200.00000 8400.00] |
TYPE 1 STANDARD, 15* | | |
0830 707320 1.000 EACH] 7300.00000 7300.00] |
TYPE 111 STANDARD, 20" ARM | | |
0840 707325 2.000 EACH] 7400.00000 14800.00] |
TYPE 111 STANDARD, 25% ARM | | |
0850 707330 1.000 EACH] 7800.00000 7800.00] |
TYPE 111 STANDARD, 30" ARM | | |
0860 707340 7.000 EACH] 9700.00000 67900.00] |
TYPE 111 STANDARD, 40" ARM | |
0870 707345 1.000 EACH] 9900.00000 9900.00] |
TYPE 111 STANDARD, 45% ARM | |
0880 707540 12.000 EACH] 1200.00000 14400.00] |
TYPE V STANDARD, 40" | | |
0890 709020 1955.000 L.F.] 4.60000 8993.00] |
RIGID ELECTRICAL CONDUIT 2" (DIA.) | | |
0900 709030 8200.000 L.F.] 6.70000 54940.00] |
RIGID ELECTRICAL CONDUIT 3" (DIA.) | | |
0910 709040 2205.000 L.F.] 11.00000 24255.00] |
RIGID ELECTRICAL CONDUIT 4™ (DIA.) | | |
0920 710000 1.000 EACH] 330.00000 330.00] |
ELECTRICAL PULL BOX (STANDARD) | | |
0930 710010 55.000 EACH] 400.00000 22000.00] |
ELECTRICAL PULL BOX (LARGE) | | |
0940 710300 4.000 EACH] 2500.00000 10000.00] |
| |

SPLICE CABINET |



CALL NO: 002 PROPOSAL I1D: 00003311

UNOFFICIAL BID TABULATIONS

NEW MEXICO DEPARTMENT OF TRANSPORTATION

BID TABULATIONS

LETTING DATE OF 11/16/07

PROJECT(S):
TERMINI :
DISTRICT:
COUNTIES:
TYPE OF CONSTRUCTION:

CAQ-CBIP-EBE-EBS-TPA-TPE-TPS-T

DATE: 11/16/07
TIME: 12:14 am
CALL/PAGE: 002 /16

NM 460, Texas/New Mexico State Line to Ohara Road for 2.010 miles

1
Dona Ana

Roadway Reconstruction

LINE NO / ITEM CODE / ALT

|

|

ITEM DESCRIPTION QUANTITY |
__________________________________________ +
0950 710400 7.000 EACH|
TRAFFIC SIGNAL MANHOLE |
0960 711005 9675.000 L.F.]|
MULTI CONDUCTOR CABLE 5 |
0970 711007 2470.000 L.F.|
MULTI CONDUCTOR CABLE 7 |
0980 711012 2040.000 L.F.]|
MULTI CONDUCTOR CABLE 12 |
0990 711102 1395.000 L.F.]|
SINGLE CONDUCTOR 2 |
1000 711104 2680.000 L.F.]|
SINGLE CONDUCTOR 4 |
1010 711108 4940.000 L.F.|
SINGLE CONDUCTOR 8 |
1020 711506 240.000 L.F.|
COMMUNICATION CABLE 6 PAIR |
1030 711512 6075.000 L.F.]|
COMMUNICATION CABLE 12 PAIR |
1040 712031 33.000 EACH]
3 SECTION TRAFFIC SIGNAL ASSEMBLY (LED) |
1050 712051 18.000 EACH]|
5 SECTION TRAFFIC SIGNAL ASSEMBLY (LED) |
1060 712201 24.000 EACH|
PEDESTRIAN SIGNAL (LED) |
1070 712330 18.000 EACH]
3 SECTION BACKPLATE |
1080 712350 9.000 EACH]
5 SECTION BACKPLATE |
1090 713020 24.000 EACH|
PUSH BUTTON STATION |
1100 713430 4.000 EACH|
PHASE SELECTOR MODULE |
1110 713511 7.000 EACH|

OPTICAL DETECTOR, 1 DIRECTION, 1 CHANNEL|]

( 4 ) 5168343
A.S. Horner,

710

1100

700

75

90

200

2350

550

.80000

-30000

-50000

-50000

.20000

-70000

-00000

-00000

.00000

-00000

-00000

-00000

.00000

.00000

Inc. (NM Corp)

AMOUNT |

9100.

11610

3705.

5712.

3208.

4020.

2470.

288.

10327.

23430.

19800.

16800.

1350.

810.

4800.

9400.

3850.

00]

.00]

UNIT PRICE

AMOUNT

————— ———————————————————————— — — —— — - ——— —

UNIT PRICE AMOUNT



UNOFFICIAL BID

NEW MEXICO DEPARTMENT OF T

TABULATIONS

RANSPORTATION

BID TABULATIONS
LETTING DATE OF 11/16/07

DATE: 11/16/07
TIME: 12:14 am
CALL/PAGE: 002 /17

CALL NO: 002 PROPOSAL ID: 00003311 PROJECT(S): CAQ-CBIP-EBE-EBS-TPA-TPE-TPS-T
TERMINI: NM 460, Texas/New Mexico State Line to Ohara Road for 2.010 miles
DISTRICT: 1
COUNTIES: Dona Ana
TYPE OF CONSTRUCTION: Roadway Reconstruction
IC 4 ) 5168343 | |
|A.S. Horner, Inc. (NM Corp) | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ gy
1120 713600 1530.000 L.F.] 1.20000 1836.00] |
OPTICAL DETECTOR CABLE | | |
1130 713700 4.000 EACH] 1300.00000 5200.00] |
OPTICAL EMITTER | | |
1140 713807 2625.000 L.F.| 2.20000 5775.00] |
VIDEO CABLE | | |
1150 713810 12.000 EACH] 6100.00000 73200.00] |
VIDEO CAMERA | | |
1160 714000 3.000 EACH] 3100.00000 9300.00] |
TRAFFIC ACTUATED CONTROLLER | | |
1170 714100 1.000 EACH] 7000.00000 7000.00] |
SYSTEM MASTER | | |
1175 714280 3.000 EACH] 11500.00000 34500.00] |
8 PHASE DOUBLE RING CONTROLLER CABINET | | |
1180 716025 24.000 EACH] 250.00000 6000.00] |
ROADWAY LUMINAIRE TYPE 250 S | | |
1190 720100 6.000 EACH] 4000.00000 24000.00] |
SAND BARREL VEHICULAR IMPACT ATTENUATOR | | |
UNIT | | |
1200 720110 4.000 EACH] 500.00000 2000.00] |
REMOVE AND RESET | | |
1210 801000 LUMP] 120000.00000 120000.00] |
CONSTRUCTION STAKING BY THE CONTRACTOR | | |
SECTION TOTALS | $ 4,941,798.00] |
------------------------------------------ gy
I | |

CONTRACT TOTALS

$ 4,941,798.00




UNOFFICIAL BID TABULATIONS

NEW MEXICO DEPARTMENT OF TRANSPORTATION DATE: 11/16/07
TIME: 12:14 am
CALL/PAGE: 003 /1
BID LETTING SUMMARY?
LETTING DATE OF 11/16/07

CALL NO: 003 PROPOSAL ID: 000G1153 PROJECT(S): AC-GRIP-EBS-CQX-(IM-NH)-040-3(
TERMINI: 1-40, MP 162.140 to MP 163.750 for 1.600 miles
DISTRICT: 3
COUNTIES: Bernalillo
TYPE OF CONSTRUCTION: Roadway Reconstruction

TOTAL BID FOR % OVER
RANK VENDOR NO./NAME WORK ITEMS LOW BID
1 5141059 AUI, Inc. (APPARENT LOW BIDDER) $ 19,999,009.60 100.000%
2 5168343 A_.S. Horner, Inc. (NM Corp) $ 20,814,841.80 104 .079%
3 5071534 Mountain States Constructors, Inc. $ 21,572,137.80 107 .866%
4 5302509 Twin Mountain Construction Il Company $ 22,568,224.51 112.846%

® This Bid Letting Summary and the Unofficial Bid Tabulations that follow contain data compiled by the Department from the bids submitted at the identified letting. This raw and un-audited data was compiled immediately
after the letting and is subject to later review and possible correction by the Department. As a result of such review and possible correction, the order of apparent low bidders is subject to change. The Department disclaims
any liability for the accuracy of this data, which should be verified independently by interested parties.



UNOFFICIAL BID TABULATIONS

NEW MEXI1CO DEPARTMENT OF TRANSPORTATION DATE: 11/16/07
TIME: 12:14 am
CALL/PAGE: 003 /2
BID TABULATIONS
LETTING DATE OF 11/16/07
CALL NO: 003 PROPOSAL ID: 000G1153 PROJECT(S): AC-GRIP-EBS-CQX-(IM-NH)-040-3(
TERMINI: 1-40, MP 162.140 to MP 163.750 for 1.600 miles
DISTRICT: 3
COUNTIES: Bernalillo
TYPE OF CONSTRUCTION: Roadway Reconstruction
IC 1 ) 5141059 IC 2 ) 5168343 IC 3 ) 5071534
JAUL, Inc. |A.S. Horner, Inc. (NM Corp) |Mountain States Constructors,
LINE NO / ITEM CODE / ALT | (APPARENT LOW BIDDER) | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ e
SECTION 0001 ROADWAY
| | |
0010 201000 LUMP| 8572.00000 8572.00] 15000.00000 15000.00] 100000.00000 100000.00
CLEARING AND GRUBBING | | |
0020 203000 35730.000 C.Y.| 3.20000 114336.00] 6.00000 214380.00] 8.00000 285840.00
UNCLASSIFIED EXCAVATION | | |
0030 203200 17500.000 C.Y.| 9.00000 157500.00] 12.00000 210000.00] 10.00000 175000.00
SUBEXCAVATION | | |
0040 207000 137500.000 S.Y.| 1.20000 165000.00] 1.30000 178750.00] 1.00000 137500.00
SUBGRADE PREPARATION | | |
0045 210000 1130.000 C.Y.] 9.00000 10170.00] 35.00000 39550.00] 22.00000 24860.00
EXCAVATION AND BACKFILL FOR MAJOR | | |
STRUCTURES | | |
0050 304000 42700.000 TON | 16.00000 683200.00] 18.00000 768600.00] 13.00000 555100.00
BASE COURSE | | |
0060 304800 LUMP| 56922 .00000 56922 .00] 30000.00000 30000.00] 25000.00000 25000.00
BASE COURSE/SUBBASE TESTING BY THE | | |
CONTRACTOR | | |
0065 311020 200.000 S.Y.| 46.00000 9200.00] 25.00000 5000.00] 30.00000 6000.00
TREATED OPEN GRADED BASE COURSE | | |
0070 402350 1060.000 TON | 353.00000 374180.00] 370.00000 392200.00] 310.00000 328600.00
70-22 PERFORMANCE GRADED BITUMINOUS | | |
MATERIAL I | |
0080 402375 1865.000 TON | 399.00000 744135.00] 380.00000 708700.00] 350.00000 652750.00
76-22 PERFORMANCE GRADED BITUMINOUS | | |
MATERIAL | | |
0090 402460 890.000 TON | 113.00000 100570.00] 115.00000 102350.00] 100.00000 89000.00
HYDRATED LIME | | |
0100 404000 2380.000 TON | 85.00000 202300.00] 85.00000 202300.00] 70.00000 166600.00
OPEN GRADED FRICTION COURSE | | |
0110 405000 1250.000 S.Y.| 57.00000 71250.00] 55.00000 68750.00] 40.00000 50000.00
DETOUR PAVEMENT CONSTRUCTION | | |
0120 407000 110.000 TON | 376.00000 41360.00] 330.00000 36300.00] 330.00000 36300.00
| | |

BITUMINOUS MATERIAL FOR TACK COAT



UNOFFICIAL BID TABULATIONS

NEW MEXICO DEPARTMENT OF TRANSPORTATION DATE: 11/16/07
TIME: 12:14 am
CALL/PAGE: 003 /3
BID TABULATIONS
LETTING DATE OF 11/16/07

CALL NO: 003 PROPOSAL ID: 000G1153 PROJECT(S): AC-GRIP-EBS-CQX-(IM-NH)-040-3(
TERMINI: 1-40, MP 162.140 to MP 163.750 for 1.600 miles
DISTRICT: 3
COUNTIES: Bernalillo
TYPE OF CONSTRUCTION: Roadway Reconstruction

IC 1 ) 5141059 IC 2 ) 5168343 IC 3 ) 5071534
JAUL, Inc. |A.S. Horner, Inc. (NM Corp) |Mountain States Constructors, 1
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ gy
0130 408100 205.000 TON | 376.00000 77080.00] 360.00000 73800.00] 330.00000 67650.00
PRIME COAT MATERIAL | | |
0135 417000 500.000 S.Y.| 57 .00000 28500.00] 35.00000 17500.00] 40.00000 20000.00
MISCELLANEOUS PAVING | |
0140 422220 22150.000 TON | 45_.00000 996750.00] 45.00000 996750.00] 40.00000 886000.00
PLANT MIX BITUMINOUS PAVEMENT (PMBP) | | |
SP-11 | | |
0150 422240 36570.000 TON | 45_.00000 1645650.00] 41.00000 1499370.00] 40.00000 1462800.00
PLANT MIX BITUMINOUS PAVEMENT (PMBP) | | |
SP-111 | | |
0160 422500 LUMP| 56922 .00000 56922 .00] 60000.00000 60000.00] 50000.00000 50000.00
PMBP SAMPLING & TESTING BY THE | | |
CONTRACTOR | | |
0165 450110 200.000 S.Y.| 75.00000 15000.00] 60.00000 12000.00] 90.00000 18000.00
CONCRETE PAVEMENT-11" | | |
0170 451131 21000.000 S.Y.| 69.00000 1449000.00] 60.00000 1260000.00] 62.00000 1302000.00
CONCRETE PAVEMENT-13 1/4™" | | |
0180 501301 27180.000 S.F.| 20.00000 543600.00] 7.00000 190260.00] 13.00000 353340.00
SHEET PILING | | |
0190 502036 6732.000 L.F.| 107.00000 720324 .00] 68.00000 457776.00] 115.00000 774180.00
DRILLED SHAFT FOUNDATION 36" DIAMETER | | |
0200 502048 4600.000 L.F.| 150.00000 690000.00] 130.00000 598000.00] 165.00000 759000.00
DRILLED SHAFT FOUNDATION 48" DIAMETER | | |
0210 502300 1166902.000 LB | 0.60000 700141 .20] 0.80000 933521.60] 0.75000 875176.50
STEEL SHAPE REINFORCEMENT | | |
0220 502600 66.000 L.F.| 862.00000 56892 .00] 50.00000 3300.00] 710.00000 46860.00
OBSTRUCTION REMOVAL | | |
0230 505000 44 _000 EACH] 911.00000 40084 .00] 800.00000 35200.00] 1000.00000 44000.00
CROSSHOLE SONIC LOGGING CONSULTANT | | |
TESTING | | |
0240 505011 108.000 EACH] 239.00000 25812 .00] 250.00000 27000.00] 300.00000 32400.00
LOW STRAIN INTEGRITY CONSULTANT TESTING | | |
0250 511000 3980.000 C.Y.| 388.00000 1544240.00] 360.00000 1432800.00] 260.00000 1034800.00
| | |

STRUCTURAL CONCRETE, CLASS A



UNOFFICIAL BID TABULATIONS

NEW MEXICO DEPARTMENT OF TRANSPORTATION DATE: 11/16/07
TIME: 12:14 am
CALL/PAGE: 003 /4
BID TABULATIONS
LETTING DATE OF 11/16/07

CALL NO: 003 PROPOSAL ID: 000G1153 PROJECT(S): AC-GRIP-EBS-CQX-(IM-NH)-040-3(
TERMINI: 1-40, MP 162.140 to MP 163.750 for 1.600 miles
DISTRICT: 3
COUNTIES: Bernalillo
TYPE OF CONSTRUCTION: Roadway Reconstruction

IC 1 ) 5141059 IC 2 ) 5168343 IC 3 ) 5071534
JAUL, Inc. |A.S. Horner, Inc. (NM Corp) |Mountain States Constructors, 1
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ gy
0260 532100 198594.000 S.F.| 0.70000 139015.80] 0.60000 119156.40] 0.70000 139015.80
PERMANENT ANTI-GRAFFITI PROTECTIVE | | |
COATING | | |
0270 540060 385108.000 LB | 0.90000 346597 .20] 1.10000 423618.80] 1.25000 481385.00
REINFORCING BARS GRADE 60 | | |
0280 541200 2165.000 LB | 10.90000 23598.50] 4.00000 8660.00] 7 .00000 15155.00
STRUCTURAL STEEL FOR MISCELLANEOUS | | |
STRUCTURES | | |
0290 570024 10.000 L.F.] 85.00000 850.00] 160.00000 1600.00] 96.00000 960.00
24" CULVERT PIPE | | |
0300 570437 3040.000 L.F.| 70.00000 212800.00] 100.00000 304000.00] 79.00000 240160.00
24" STORM DRAIN CULVERT PIPE | | |
0310 570449 1720.000 L.F.] 77 .00000 132440.00] 120.00000 206400.00] 86.00000 147920.00
30" STORM DRAIN CULVERT PIPE | | |
0320 570461 480.000 L.F.| 94 .00000 45120.00] 140.00000 67200.00] 105.00000 50400.00
36" STORM DRAIN CULVERT PIPE | | |
0330 601000 LUMP|] 405550.00000 405550.00] 500000.00000 500000.00] 600000.00000 600000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0340 601110 93000.000 S.Y.| 3.00000 279000.00] 6.00000 558000.00] 6.00000 558000.00
REMOVAL OF SURFACING | | |
0350 603270 1.000 ALOW] 15000.00000 15000.00] 15000.00000 15000.00] 15000.00000 15000.00
SWPPP PLAN PREPARATION ALLOWANCE | | |
0360 603280 LUMP| 21448.00000 21448 .00] 15000.00000 15000.00] 9000.00000 9000.00
SWPPP MANAGEMENT | | [
0370 604003 20200.000 S.Y.| 1.29000 26058.00] 1.00000 20200.00] 1.25000 25250.00
GEOTEXTILE CLASS 3 | | |
0380 605000 5200.000 L.F.| 5.50000 28600.00] 10.00000 52000.00] 7 .50000 39000.00
UNDERDRAINS | | |
0390 606542 18135.000 L.F.| 59.00000 1069965.00] 45.00000 816075.00] 49.00000 888615.00
CONCRETE WALL BARRIER 42" | | |
0400 606619 15750.000 L.F.] 1.00000 15750.00] 2.00000 31500.00] 2.00000 31500.00
RESETTING OF CONCRETE WALL BARRIER | | |
0410 606620 20000.000 L.F.| 3.00000 60000.00] 5.00000 100000.00] 4.00000 80000.00
| | |

STATE FURNISHED CONCRETE WALL BARRIER



UNOFFICIAL BID TABULATIONS

NEW MEXICO DEPARTMENT OF TRANSPORTATION DATE: 11/16/07
TIME: 12:14 am
CALL/PAGE: 003 /5
BID TABULATIONS
LETTING DATE OF 11/16/07

CALL NO: 003 PROPOSAL ID: 000G1153 PROJECT(S): AC-GRIP-EBS-CQX-(IM-NH)-040-3(
TERMINI: 1-40, MP 162.140 to MP 163.750 for 1.600 miles
DISTRICT: 3
COUNTIES: Bernalillo
TYPE OF CONSTRUCTION: Roadway Reconstruction

JUNCTION BOX

IC 1 ) 5141059 IC 2 ) 5168343 IC 3 ) 5071534
JAUL, Inc. |A.S. Horner, Inc. (NM Corp) |Mountain States Constructors, 1
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ gy
0420 607026 450.000 L.F.| 21.00000 9450.00] 15.00000 6750.00] 16.00000 7200.00
CHAIN LINK FENCE 6" | | |
0430 608004 70.000 S.Y.| 29.00000 2030.00] 50.00000 3500.00] 45.00000 3150.00
CONCRETE SIDEWALK 4 | | |
0440 608204 3650.000 S.Y.| 55.00000 200750.00] 40.00000 146000.00] 70.00000 255500.00
CONCRETE MEDIAN PAVEMENT 4" | | |
0450 609462 175.000 L.F.] 20.00000 3500.00] 25.00000 4375.00] 31.00000 5425.00
CONCRETE BARRIER CURB AND GUTTER TYPE C | | |
8" X 32" | | |
0460 617000 LUMP| 14394 .00000 14394.00] 5000.00000 5000.00] 20000.00000 20000.00
VIBRATION MONITORING | | |
0470 617003 LUMP| 6985 .00000 6985.00] 5000.00000 5000.00] 7500.00000 7500.00
VIDEO TAPING | | |
0480 618000 LUMP] 141994.00000 141994 .00] 150000.00000 150000.00] 250000.00000 250000.00
TRAFFIC CONTROL MANAGEMENT | | |
0490 621000 LUMP| 1100000.00000 1100000.00] 1753000.00000 1753000.00] 1700000.00000 1700000.00
MOBILIZATION | | |
0515 622100 1.000 EACH] 8544 .00000 8544 _00] 5000.00000 5000.00] 15000.00000 15000.00
SUPPLEMENTAL FIELD LABORATORY | | |
0520 623033 1.000 EACH] 2708.00000 2708.00] 3000.00000 3000.00] 3120.00000 3120.00
MEDIAN DROP INLET TYPE 111 (URBAN) | | |
0530 623313 1.000 EACH] 5344 .00000 5344.00] 8000.00000 8000.00] 6000.00000 6000.00
CURB DROP INLET TYPE I111-B, 0" TO 4* | | |
0540 623333 1.000 EACH] 6657 .00000 6657.00] 14000.00000 14000.00] 7500.00000 7500.00
CURB DROP INLET TYPE 111-B, OVER 4- | | |
0550 623401 19.000 EACH] 4185.00000 79515.00] 6000.00000 114000.00] 4700.00000 89300.00
DROP INLET 4°X4*(TYPE 1) H=4"-0" | | |
0560 623404 10.000 EACH] 4434 .00000 44340.00] 6500.00000 65000.00] 5000.00000 50000.00
DROP INLET 4"X4" (TYPE 1) H=4"-1" TO | | |
6°-0" | | |
0570 623405 1.000 EACH] 7773.00000 7773.00] 11000.00000 11000.00] 8700.00000 8700.00
DROP INLET 4"X4" (TYPE I1) H=4"-1" TO | | [
6°-0" | | |
| 2500.00000 10000.00] 4200.00000 16800.00
| |

0580 623600 4.000 EACH] 4136.00000 16544.00
|



UNOFFICIAL BID TABULATIONS

OVERHEAD SIGN STRUCTURE, BRIDGE TYPE,
30-1INCH

NEW MEXI1CO DEPARTMENT OF TRANSPORTATION DATE: 11/16/07
TIME: 12:14 am
CALL/PAGE: 003 /6
BID TABULATIONS
LETTING DATE OF 11/16/07
CALL NO: 003 PROPOSAL ID: 000G1153 PROJECT(S): AC-GRIP-EBS-CQX-(IM-NH)-040-3(
TERMINI: 1-40, MP 162.140 to MP 163.750 for 1.600 miles
DISTRICT: 3
COUNTIES: Bernalillo
TYPE OF CONSTRUCTION: Roadway Reconstruction
IC 1 ) 5141059 IC 2 ) 5168343 IC 3 ) 5071534
JAUL, Inc. |A.S. Horner, Inc. (NM Corp) |Mountain States Constructors,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ gy
0590 632202 1.000 ACRE] 5692.00000 5692 .00] 5800.00000 5800.00] 6500.00000 6500.00
EROSION CONTROL COMPOST | | |
0600 632410 900.000 L.F.| 8.00000 7200.00] 8.00000 7200.00] 2.50000 2250.00
WATTLES | | |
0610 662044 1.000 EACH] 8307.00000 8307.00] 8000.00000 8000.00] 9100.00000 9100.00
MANHOLE TYPE C-8" DIAMETER OVER 10" TO | | |
14" DEPTH MODIFIED CONCRETE | | |
0620 663206 LUMP|] 133751.00000 133751.00] 150000.00000 150000.00] 152000.00000 152000.00
WATER SYSTEM | | |
0630 667306 119751.000 S.F.| 15.00000 1796265.00] 20.00000 2395020.00] 25.00000 2993775.00
PRECAST CONCRETE SOUND WALL | | |
0640 701000 300.000 S.F.| 16.00000 4800.00] 17.00000 5100.00] 16.00000 4800.00
PANEL SIGNS | | |
0650 701010 890.000 S.F.| 31.00000 27590.00] 22 .00000 19580.00] 32.00000 28480.00
EXTRUDED PANEL SIGNS | | |
0660 701015 4.000 EACH] 119313.00000 477252.00] 110000.00000 440000.00] 115000.00000 460000.00
PERMANENT CHANGEABLE MESSAGE SIGN | | |
0670 701030 4.000 EACH] 169.00000 676.00] 260.00000 1040.00] 200.00000 800.00
REMOVE AND RESET PANEL SIGN | | |
0680 701100 272.000 L.F.| 8.00000 2176.00] 15.00000 4080.00] 8.00000 2176.00
STEEL POST AND BASE POST FOR ALUMINUM | | |
PANEL SIGNS | | |
0690 701109 30.000 L.F.| 33.00000 990.00] 33.00000 990.00] 35.00000 1050.00
STEEL 1-BEAM POST TYPE W6X9 | | |
0700 701209 4.000 EACH] 452 .00000 1808.00] 600.00000 2400.00] 500.00000 2000.00
BREAKAWAY BASE SYSTEM FOR STEEL I BEAM | | |
POST W6X9 | | |
0710 701450 1.000 EACH] 41673.00000 41673.00] 45000.00000 45000.00] 50000.00000 50000.00
OVERHEAD SIGN STRUCTURE, CANTILEVER | | |
TYPE, 24-INCH | | |
0720 701451 1.000 EACH] 48781 .00000 48781.00] 50000.00000 50000.00] 55000.00000 55000.00
OVERHEAD SIGN STRUCTURE, CANTILEVER | | |
TYPE, 30-INCH | | |
0730 701550 3.000 EACH] 110143.00000 330429.00] 120000.00000 360000.00] 125000.00000 375000.00
| | |
| | |



UNOFFICIAL BID TABULATIONS

NEW MEXI1CO DEPARTMENT OF TRANSPORTATION DATE: 11/16/07
TIME: 12:14 am
CALL/PAGE: 003 /7
BID TABULATIONS
LETTING DATE OF 11/16/07
CALL NO: 003 PROPOSAL ID: 000G1153 PROJECT(S): AC-GRIP-EBS-CQX-(IM-NH)-040-3(
TERMINI: 1-40, MP 162.140 to MP 163.750 for 1.600 miles
DISTRICT: 3
COUNTIES: Bernalillo
TYPE OF CONSTRUCTION: Roadway Reconstruction
IC 1 ) 5141059 IC 2 ) 5168343 IC 3 ) 5071534
JAUL, Inc. |A.S. Horner, Inc. (NM Corp) |Mountain States Constructors,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ gy
0740 702610 4.000 EACH] 107793.00000 431172.00] 70000.00000 280000.00] 70000.00000 280000.00
PORTABLE CHANGEABLE MESSAGE SIGN | | |
0750 702810 LUMP| 97336.00000 97336.00] 150000.00000 150000.00] 200000.00000 200000.00
TRAFFIC CONTROL DEVICES FOR CONSTRUCTION] | |
0760 704000 219700.000 L.F.| 0.10000 21970.00] 0.09000 19773.00] 0.11000 24167.00
RETROREFLECTORIZED PAINTED MARKINGS | | |
0770 704100 2000.000 L.F.| 1.30000 2600.00] 2.00000 4000.00] 1.30000 2600.00
REMOVABLE MARKING TAPE | | |
0780 704700 57300.000 L.F.| 0.50000 28650.00] 0.50000 28650.00] 0.55000 31515.00
HOT THERMOPLASTIC PAVEMENT MARKINGS | | |
0790 704731 2.000 EACH] 112.00000 224.00] 100.00000 200.00] 125.00000 250.00
HOT THERMOPLASTIC MARKING LANE SYMBOL | | |
(BIKEWAY) | | |
0800 704732 2.000 EACH] 112.00000 224.00] 100.00000 200.00] 125.00000 250.00
HOT THERMOPLASTIC PAVEMENT MARKING BIKE | | |
SYMBOL (BIKEWAY) I | |
0810 704735 4.000 EACH] 283.00000 1132.00] 260.00000 1040.00] 300.00000 1200.00
HOT THERMOPLASTIC PAVEMENT MARKING | | |
RIGHT LANE DROP ARROW | | |
0820 704858 120.000 EACH] 4_.52000 542.40] 5.00000 600.00] 5.00000 600.00
REFLECTIVE RAISED PAVEMENT MARKER TYPE GJ | |
0830 705000 LUMP] 136718.00000 136718.00] 130000.00000 130000.00] 130000.00000 130000.00
INTELLIGENT TRANSPORTATION SYSTEMS (ITS)| | |
0840 706100 3.000 EACH] 767 .00000 2301.00] 710.00000 2130.00] 725.00000 2175.00
SERVICE RISER (SIGNAL) | | |
0850 706110 3.000 EACH] 767 .00000 2301.00] 710.00000 2130.00] 687 .00000 2061.00
SERVICE RISER (LIGHTING) | | |
0860 706200 4.000 EACH] 2968.00000 11872.00] 2700.00000 10800.00] 2800.00000 11200.00
METER PEDESTAL (SIGNAL) | | |
0870 706350 LUMP| 10000.00000 10000.00] 10000.00000 10000.00] 10000.00000 10000.00
POWER SERVICE INSTALLATION | | |
0880 706420 3.000 EACH] 2621.00000 7863.00] 2400.00000 7200.00] 2500.00000 7500.00
LIGHTING CONTROL CABINET-TWO CIRCUIT | | |
0890 707550 28.000 EACH] 1988.00000 55664 .00] 1800.00000 50400.00] 1900.00000 53200.00
| |

TYPE V STANDARD, 50* |



UNOFFICIAL BID TABULATIONS
NEW MEXICO DEPARTMENT OF TRANSPORTATION DATE: 11/16/07
TIME: 12:14 am
CALL/PAGE: 003 /8
BID TABULATIONS
LETTING DATE OF 11/16/07
CALL NO: 003 PROPOSAL 1D: 000G1153 PROJECT(S): AC-GRIP-EBS-CQX-(IM-NH)-040-3(
TERMINI: 1-40, MP 162.140 to MP 163.750 for 1.600 miles
DISTRICT: 3
COUNTIES: Bernalillo
TYPE OF CONSTRUCTION: Roadway Reconstruction
IC 1 ) 5141059 IC 2 ) 5168343 IC 3 ) 5071534
|AUL, Inc. |A.S. Horner, Inc. (NM Corp) |Mountain States Constructors, |1
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ o
0900 707810 23.000 EACH] 391.00000 8993.00] 360.00000 8280.00] 370.00000 8510.00
REMOVE & RESET LIGHTING STANDARD & | | |
LUMINAIRE | | |
0910 709020 17000.000 L.F.| 3.20000 54400.00] 3.00000 51000.00] 3.10000 52700.00
RIGID ELECTRICAL CONDUIT 2 (DIA.) | | |
0920 709030 300.000 L.F.| 7.00000 2100.00] 7.00000 2100.00] 6.60000 1980.00
RIGID ELECTRICAL CONDUIT 3" (DIA.) | | |
0930 709040 1500.000 L.F.] 11.10000 16650.00] 11.00000 16500.00] 10.50000 15750.00
RIGID ELECTRICAL CONDUIT 4™ (DIA.) | | |
0940 710000 40.000 EACH] 323.00000 12920.00] 300.00000 12000.00] 310.00000 12400.00
ELECTRICAL PULL BOX (STANDARD) | | |
0950 711102 29800.000 L.F.] 1.90000 56620.00] 1.80000 53640.00] 1.85000 55130.00
SINGLE CONDUCTOR 2 | | |
0960 716040 51.000 EACH] 294.00000 14994 .00] 270.00000 13770.00] 275.00000 14025.00
ROADWAY LUMINAIRE TYPE 400 S | | |
0970 720100 8.000 EACH] 7311.00000 58488.00] 4300.00000 34400.00] 5000.00000 40000.00
SAND BARREL VEHICULAR IMPACT ATTENUATOR | | |
UNIT | | |
0980 720110 5.000 EACH] 1353.00000 6765.00] 540.00000 2700.00] 1200.00000 6000.00
REMOVE AND RESET | | |
0990 721000 45175.000 L.F.| 0.46000 20780.50] 0.40000 18070.00] 0.50000 22587.50
REMOVAL OF PAVEMENT STRIPE | | |
1000 801000 LUMP] 90456 .00000 90456.00] 150000.00000 150000.00] 200000.00000 200000.00
CONSTRUCTION STAKING BY THE CONTRACTOR | | |
SECTION TOTALS | $ 19,842,136.60] $ 20,664,985.80] $ 21,454,043.80
—————————————————————————————————————————— S
SECTION 0002 MAJOR STRUCTURES (AC-GRIP-EBS-NH FUNDING)
I | |
1010 511000 240.000 C.Y.| 550.00000 132000.00] 500.00000 120000.00] 360.00000 86400.00
STRUCTURAL CONCRETE, CLASS A | | |
1020 540060 24560.000 LB | 0.90000 22104 .00] 1.10000 27016.00] 1.25000 30700.00
REINFORCING BARS GRADE 60 | | |
1030 541200 710.000 LB | 3.90000 2769.00] 4.00000 2840.00] 1.40000 994.00
STRUCTURAL STEEL FOR MISCELLANEOUS | | |
STRUCTURES | | |
SECTION TOTALS | $ 156,873.00] $ 149,856.00] $ 118,094 .00
------------------------------------------ gy
CONTRACT TOTALS | $ 19,999,009.60] $ 20,814,841.80] $ 21,572,137.80




CALL NO: 003 PROPOSAL ID: 000G1153

UNOFFICIAL BID TABULATIONS

NEW MEXICO DEPARTMENT OF TRANSPORTATION

BID TABULATIONS

LETTING DATE OF 11/16/07

PROJECT(S):
TERMINI :
DISTRICT:
COUNTIES:
TYPE OF CONSTRUCTION:

AC-GRIP-EBS-CQX-(IM-NH)-040-3(

DATE: 11/16/07
TIME: 12:14 am
CALL/PAGE: 003 /9

1-40, MP 162.140 to MP 163.750 for 1.600 miles

3
Bernalillo

Roadway Reconstruction

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001  ROADWAY

0010 201000
CLEARING AND GRUBBING

0020 203000 35730.000
UNCLASSIFIED EXCAVATION

0030 203200 17500.000
SUBEXCAVATION

0040 207000 137500.000
SUBGRADE PREPARATION

0045 210000 1130.000
EXCAVATION AND BACKFILL FOR MAJOR
STRUCTURES

0050 304000 42700.000

BASE COURSE
0060 304800
BASE COURSE/SUBBASE TESTING BY THE

CONTRACTOR
0065 311020 200.000
TREATED OPEN GRADED BASE COURSE
0070 402350 1060.000

70-22 PERFORMANCE GRADED BITUMINOUS
MATERIAL

0080 402375 1865.000
76-22 PERFORMANCE GRADED BITUMINOUS
MATERIAL

0090 402460 890.000
HYDRATED LIME

0100 404000 2380.000
OPEN GRADED FRICTION COURSE

0110 405000 1250.000
DETOUR PAVEMENT CONSTRUCTION

0120 407000 110.000

BITUMINOUS MATERIAL FOR TACK COAT

I
I
I
I
+

TON

LUMP

TON
TON
TON

TON

|
|
I
I
I
I
I
|
|
|
|
I
I
I
I
|
|
|
|
I
I
I
I
|
|
|
|
I
I
I
I
TON |
|

(
T

UNIT PRICE

25000

12

15

30

16.

50000

21

373

383

115

78

26

320

-00000

-00000

.00000

-25000

-00000

50000

.00000

-00000

-00000

.00000

-00000

-00000

.00000

.00000

4 ) 5302509
win Mountain Construction 1]

|
AMOUNT |

25000.

428760.

262500.

171875.

33900.

704550.

50000.

4200.

395380.

714295.

102350.

185640.

32500.

35200.

UNIT PRICE

UNIT PRICE AMOUNT



CALL NO: 003 PROPOSAL ID: 000G1153

UNOFFICIAL BID TABULATIONS

NEW MEXICO DEPARTMENT OF TRANSPORTATION

BID TABULATIONS

LETTING DATE OF 11/16/07

PROJECT(S):
TERMINI :
DISTRICT:
COUNTIES:
TYPE OF CONSTRUCTION:

AC-GRIP-EBS-CQX- (IM-NH)-040-3(

DATE: 11/16/07
TIME: 12:14 am
CALL/PAGE: 003 /10

1-40, MP 162.140 to MP 163.750 for 1.600 miles

3
Bernalillo

Roadway Reconstruction

LOW STRAIN INTEGRITY CONSULTANT TESTING

0250 511000 3980.000
STRUCTURAL CONCRETE, CLASS A

|

LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY |
__________________________________________ +
0130 408100 205.000 TON |
PRIME COAT MATERIAL |
0135 417000 500.000 S.Y.|
MISCELLANEOUS PAVING |
0140 422220 22150.000 TON |
PLANT MIX BITUMINOUS PAVEMENT (PMBP) |
SP-11 I
0150 422240 36570.000 TON |
PLANT MIX BITUMINOUS PAVEMENT (PMBP) |
SP-111 |
0160 422500 LUMP |
PMBP SAMPLING & TESTING BY THE |
CONTRACTOR |
0165 450110 200.000 S.Y.|
CONCRETE PAVEMENT-11" I
0170 451131 21000.000 S.Y.|
CONCRETE PAVEMENT-13 1/4" |
0180 501301 27180.000 S.F.|
SHEET PILING |
0190 502036 6732.000 L.F.]|
DRILLED SHAFT FOUNDATION 36" DIAMETER |
0200 502048 4600.000 L.F.|
DRILLED SHAFT FOUNDATION 48" DIAMETER |
0210 502300 1166902.000 LB |
STEEL SHAPE REINFORCEMENT |
0220 502600 66.000 L.F.|
OBSTRUCTION REMOVAL |
0230 505000 44.000 EACH|
CROSSHOLE SONIC LOGGING CONSULTANT |
TESTING |
0240 505011 108.000 EACH]|
I

I

|

C.Y.

=~

UNIT PRICE

4 ) 5302509
win Mountain Construction 1]

|
AMOUNT |

UNIT PRICE

AMOUNT

I
I
I
|
|
I
|
|
1
I
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|
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I
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I
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1
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1
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|
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1
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|
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60.

36

33

60000

63

65

20

110

150

250

1200

1500

540

-00000

.00000

-00000

-00000

.00000

-00000

-00000

-00000

.63000

-00000

-00000

.00000

.00000

75850.

30000

797400.

1206810.

60000.

12600.

1365000.

543600.

740520.

690000.

735148.

16500.

52800.

162000.

2149200.

00]
|

.00]

————— ———————————————————————— — — —— — - ——— —

UNIT PRICE AMOUNT



CALL NO: 003 PROPOSAL ID: 000G1153

UNOFFICIAL BID TABULATIONS

NEW MEXICO DEPARTMENT OF TRANSPORTATION

BID TABULATIONS

LETTING DATE OF 11/16/07

PROJECT(S):
TERMINI :
DISTRICT:
COUNTIES:
TYPE OF CONSTRUCTION:

AC-GRIP-EBS-CQX- (IM-NH)-040-3(

DATE: 11/16/07
TIME: 12:14 am
CALL/PAGE: 003 /11

1-40, MP 162.140 to MP 163.750 for 1.600 miles

3
Bernalillo

Roadway Reconstruction

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0260 532100 198594.000
PERMANENT ANTI-GRAFFITI PROTECTIVE
COATING

0270 540060 385108.000
REINFORCING BARS GRADE 60

0280 541200 2165.000
STRUCTURAL STEEL FOR MISCELLANEOUS
STRUCTURES

0290 570024 10.000
24" CULVERT PIPE

0300 570437 3040.000
24" STORM DRAIN CULVERT PIPE

0310 570449 1720.000
30" STORM DRAIN CULVERT PIPE

0320 570461 480.000

36" STORM DRAIN CULVERT PIPE
0330 601000

LUMP

REMOVAL OF STRUCTURES AND OBSTRUCTIONS

0340 601110 93000.000
REMOVAL OF SURFACING
0350 603270 1.000

SWPPP PLAN PREPARATION ALLOWANCE
0360 603280
SWPPP MANAGEMENT

0370 604003 20200.000
GEOTEXTILE CLASS 3

0380 605000 5200.000
UNDERDRAINS

0390 606542 18135.000
CONCRETE WALL BARRIER 42"

0400 606619 15750.000
RESETTING OF CONCRETE WALL BARRIER

0410 606620 20000.000

STATE FURNISHED CONCRETE WALL BARRIER

S.Y.
ALOW

LUMP

L.F.

I
I
I
I
+
|
|
|
I
I
I
I
I
|
|
|
|
I
I
L-F.|
I
|
|
|
|
I
I
I
I
|
|
|
|
I
I
I
I
L-F.]
|

(
T

UNIT PRICE
____________________________ e

0.

92

77

84.

102

486000

3.

15000

8000

15

60

10

75000

-00000

-00000

-00000

-00000

00000

.00000

-00000

25000

-00000

.00000

-50000

-00000

-00000

.50000

.00000

4 ) 5302509
win Mountain Construction 1]

|
AMOUNT |

148945.

385108.

8660.

920.

234080.

144480.

48960.

486000.

302250.

15000.

8000.

30300.

78000.

1088100.

39375.

200000.

50]

UNIT PRICE

AMOUNT

————— ———————————————————————— — — —— — - ——— —

UNIT PRICE AMOUNT



UNOFFICIAL BID TABULATIONS

JUNCTION BOX

NEW MEXICO DEPARTMENT OF TRANSPORTATION DATE: 11/16/07
TIME: 12:14 am
CALL/PAGE: 003 /12
BID TABULATIONS
LETTING DATE OF 11/16/07
CALL NO: 003 PROPOSAL ID: 000G1153 PROJECT(S): AC-GRIP-EBS-CQX-(IM-NH)-040-3(
TERMINI: 1-40, MP 162.140 to MP 163.750 for 1.600 miles
DISTRICT: 3
COUNTIES: Bernalillo
TYPE OF CONSTRUCTION: Roadway Reconstruction
IC 4 ) 5302509 | |
| Twin Mountain Construction 1] |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ e
0420 607026 450.000 L.F.] 1475000 6637.50] |
CHAIN LINK FENCE 6" | | |
0430 608004 70.000 S.Y.| 40.00000 2800.00] |
CONCRETE SIDEWALK 4" | | |
0440 608204 3650.000 S.Y.| 45_.00000 164250.00] |
CONCRETE MEDIAN PAVEMENT 4™ | | |
0450 609462 175.000 L.F.] 45.00000 7875.00] |
CONCRETE BARRIER CURB AND GUTTER TYPE C | | |
8" X 32" | | |
0460 617000 LUMP] 20000.00000 20000.00] |
VIBRATION MONITORING | | |
0470 617003 LUMP| 32500.00000 32500.00] |
VIDEO TAPING | | |
0480 618000 LUMP] 150000.00000 150000.00] |
TRAFFIC CONTROL MANAGEMENT | | |
0490 621000 LUMP] 2000000.00000 2000000.00] |
MOBILIZATION | | |
0515 622100 1.000 EACH] 5000.00000 5000.00] |
SUPPLEMENTAL FIELD LABORATORY | | |
0520 623033 1.000 EACH] 3012.00000 3012.00] |
MEDIAN DROP INLET TYPE 111 (URBAN) | | |
0530 623313 1.000 EACH] 5817.00000 5817.00] |
CURB DROP INLET TYPE 111-B, 0® TO 4* | | |
0540 623333 1.000 EACH] 7228.00000 7228.00] |
CURB DROP INLET TYPE 111-B, OVER 4-F | | |
0550 623401 19.000 EACH] 4535.00000 86165.00] |
DROP INLET 4°X4*(TYPE 1) H=4"-0" | | |
0560 623404 10.000 EACH] 4797 .00000 47970.00] |
DROP INLET 4"X4" (TYPE 1) H=4"-1" TO | | |
67-0" | | |
0570 623405 1.000 EACH] 8379.00000 8379.00] |
DROP INLET 4°X4" (TYPE I1) H=4"-1" TO | | |
67-0" | | |
0580 623600 4005.00000 16020.00] |
| |

4.000 EACH]
I



UNOFFICIAL BID TABULATIONS

OVERHEAD SIGN STRUCTURE, BRIDGE TYPE,

NEW MEXICO DEPARTMENT OF TRANSPORTATION DATE: 11/16/07
TIME: 12:14 am
CALL/PAGE: 003 /13
BID TABULATIONS
LETTING DATE OF 11/16/07
CALL NO: 003 PROPOSAL ID: 000G1153 PROJECT(S): AC-GRIP-EBS-CQX-(IM-NH)-040-3(
TERMINI: 1-40, MP 162.140 to MP 163.750 for 1.600 miles
DISTRICT: 3
COUNTIES: Bernalillo
TYPE OF CONSTRUCTION: Roadway Reconstruction
IC 4 ) 5302509 | |
| Twin Mountain Construction 1] |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ e
0590 632202 1.000 ACRE] 6000.00000 6000.00] |
EROSION CONTROL COMPOST | | |
0600 632410 900.000 L.F.| 1.85000 1665.00] |
WATTLES | | |
0610 662044 1.000 EACH] 8857.00000 8857.00] |
MANHOLE TYPE C-8" DIAMETER OVER 10" TO | | |
14" DEPTH MODIFIED CONCRETE | | |
0620 663206 LUMP] 150000.00000 150000.00] |
WATER SYSTEM | | |
0630 667306 119751.000 S.F.| 23.50000 2814148.50] |
PRECAST CONCRETE SOUND WALL | | |
0640 701000 300.000 S.F.| 15.00000 4500.00] |
PANEL SIGNS | | |
0650 701010 890.000 S.F.| 28.50000 25365.00] |
EXTRUDED PANEL SIGNS | | |
0660 701015 4.000 EACH|] 106914.00000 427656.00] |
PERMANENT CHANGEABLE MESSAGE SIGN | | |
0670 701030 4.000 EACH] 200.00000 800.00] |
REMOVE AND RESET PANEL SIGN | | |
0680 701100 272.000 L.F.| 8.00000 2176.00] |
STEEL POST AND BASE POST FOR ALUMINUM | | |
PANEL SIGNS | | |
0690 701109 30.000 L.F.| 35.00000 1050.00] |
STEEL 1-BEAM POST TYPE W6X9 | | |
0700 701209 4.000 EACH] 500.00000 2000.00] |
BREAKAWAY BASE SYSTEM FOR STEEL 1 BEAM | | |
POST W6X9 | | |
0710 701450 1.000 EACH] 49600.00000 49600.00] |
OVERHEAD SIGN STRUCTURE, CANTILEVER | | |
TYPE, 24-INCH | | |
0720 701451 1.000 EACH] 55400.00000 55400.00] |
OVERHEAD SIGN STRUCTURE, CANTILEVER | | |
TYPE, 30-INCH | | |
0730 701550 3.000 EACH] 100600.00000 301800.00] |
I | |
I | |

30-1INCH



CALL NO: 003 PROPOSAL ID: 000G1153

UNOFFICIAL BID TABULATIONS

NEW MEXICO DEPARTMENT OF TRANSPORTATION

BID TABULATIONS

LETTING DATE OF 11/16/07

PROJECT(S):
TERMINI :
DISTRICT:
COUNTIES:
TYPE OF CONSTRUCTION:

AC-GRIP-EBS-CQX- (IM-NH)-040-3(

DATE: 11/16/07
TIME: 12:14 am
CALL/PAGE: 003 /14

1-40, MP 162.140 to MP 163.750 for 1.600 miles

3
Bernalillo

Roadway Reconstruction

HOT THERMOPLASTIC PAVEMENT MARKING BIKE
SYMBOL (BIKEWAY)

0810 704735 4.000 EACH
HOT THERMOPLASTIC PAVEMENT MARKING
RIGHT LANE DROP ARROW

|

LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY |
__________________________________________ +
0740 702610 4.000 EACH]
PORTABLE CHANGEABLE MESSAGE SIGN |
0750 702810 LUMP|
TRAFFIC CONTROL DEVICES FOR CONSTRUCTION]
0760 704000 219700.000 L.F.|
RETROREFLECTORIZED PAINTED MARKINGS |
0770 704100 2000.000 L.F.]
REMOVABLE MARKING TAPE |
0780 704700 57300.000 L.F.|
HOT THERMOPLASTIC PAVEMENT MARKINGS |
0790 704731 2.000 EACH]
HOT THERMOPLASTIC MARKING LANE SYMBOL |
(BIKEWAY) |
0800 704732 2.000 EACH]
|

|

|

|

|

0820 704858 120.000 EACH]
REFLECTIVE RAISED PAVEMENT MARKER TYPE GJ
0830 705000 LUMP
INTELLIGENT TRANSPORTATION SYSTEMS (I1TS)]|
0840 706100 3.000 EACH|
SERVICE RISER (SIGNAL) I
0850 706110 3.000 EACH|
SERVICE RISER (LIGHTING) I
0860 706200 4.000 EACH|
METER PEDESTAL (SIGNAL) I
0870 706350 LUMP
POWER SERVICE INSTALLATION I
0880 706420 3.000 EACH|
LIGHTING CONTROL CABINET-TWO CIRCUIT |
0890 707550 28.000 EACH]|

TYPE V STANDARD, 50* |

UNIT PRICE

60000.

100000.

0.

1

0

125

125
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6

122500
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687

2660

10000

2350

1780

.25000

-50000

-00000

-00000

-00000

-00000

-00000

.00000

-00000

-00000

-00000

.00000

-00000

4 ) 5302509
win Mountain Construction 1]

|
AMOUNT |

240000.

100000

21970.

2500.

28650.

250.

250.

1000.

720.

122500.

2061.

2061.

10640.

10000.

7050.

49840.

00]

.00]

UNIT PRICE

AMOUNT

————————————————————————————————— — — - ——— —

UNIT PRICE AMOUNT



CONTRACT TOTALS

UNOFFICIAL BID TABULATIONS
NEW MEXICO DEPARTMENT OF TRANSPORTATION DATE: 11/16/07
TIME: 12:14 am
CALL/PAGE: 003 /15
BID TABULATIONS
LETTING DATE OF 11/16/07
CALL NO: 003 PROPOSAL 1D: 000G1153 PROJECT(S): AC-GRIP-EBS-CQX-(IM-NH)-040-3(
TERMINI: 1-40, MP 162.140 to MP 163.750 for 1.600 miles
DISTRICT: 3
COUNTIES: Bernalillo
TYPE OF CONSTRUCTION: Roadway Reconstruction
IC 4 ) 5302509 | |
|Twin Mountain Construction 1] |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ o
0900 707810 23.000 EACH] 350.00000 8050.00] |
REMOVE & RESET LIGHTING STANDARD & | | |
LUMINAIRE | | |
0910 709020 17000.000 L.F.| 3.00000 51000.00] |
RIGID ELECTRICAL CONDUIT 2 (DIA.) | | |
0920 709030 300.000 L.F.| 6.25000 1875.00] |
RIGID ELECTRICAL CONDUIT 3" (DIA.) | | |
0930 709040 1500.000 L.F.] 10.00000 15000.00] |
RIGID ELECTRICAL CONDUIT 4™ (DIA.) | | |
0940 710000 40.000 EACH] 284.00000 11360.00] |
ELECTRICAL PULL BOX (STANDARD) | | |
0950 711102 29800.000 L.F.] 1.75000 52150.00] |
SINGLE CONDUCTOR 2 | | |
0960 716040 51.000 EACH] 263.00000 13413.00] |
ROADWAY LUMINAIRE TYPE 400 S | | |
0970 720100 8.000 EACH] 5000.00000 40000.00] |
SAND BARREL VEHICULAR IMPACT ATTENUATOR | | |
UNIT | | |
0980 720110 5.000 EACH] 1000.00000 5000.00] |
REMOVE AND RESET | | |
0990 721000 45175.000 L.F.| 0.45000 20328.75] |
REMOVAL OF PAVEMENT STRIPE | | |
1000 801000 LUMP] 100000.00000 100000.00] |
CONSTRUCTION STAKING BY THE CONTRACTOR | | |
SECTION TOTALS | $ 22,334,096.51] |
—————————————————————————————————————————— S
SECTION 0002  MAJOR STRUCTURES (AC-GRIP-EBS-NH FUNDING)
I | |
1010 511000 240.000 C.Y.| 870.00000 208800.00] |
STRUCTURAL CONCRETE, CLASS A | | |
1020 540060 24560.000 LB | 0.80000 19648.00] |
REINFORCING BARS GRADE 60 | | |
1030 541200 710.000 LB | 8.00000 5680.00] |
STRUCTURAL STEEL FOR MISCELLANEOUS | | |
STRUCTURES | | |
SECTION TOTALS | $ 234,128.00] |
+ + +
I | |

$ 22,568,224.
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