

**ADDENDUM No. 2
TO APPROVED PLANS AND SPECIFICATIONS
June 5, 2009**



Re: Letting of June 12, 2009

ADDENDUM

<u>No.</u>	<u>CN/PROJECT No.</u>	<u>COUNTY</u>	<u>ISSUE DATE</u>
1.	ESG4034/AC-GRIP-(NH)-064-9(36)375	Colfax & Union	6/4/09
2.	ESG4034/AC-GRIP-(NH)-064-9(36)375	Colfax & Union	6/5/09

ESG4034/AC-GRIP-(NH)-064-9(36)375

YOU ARE HEREBY ADVISED OF THE FOLLOWING:

The Bid Opening for **CN ESG4034** has been delayed until **June 19, 2009**. The Bid Opening will be held at the New Mexico Department of Transportation's General Office Training Rooms, 1120 Cerrillos Road, Santa Fe, New Mexico at 11:00 A.M.

The Bid Opening has been delayed to establish two (2) Bidding Alternates for HMA Complete and PCCP Material. These alternates will be incorporated into the June 19, 2009 Letting as Call Nos. 8 and 9, respectively.

**Gary L.J. Giron, Cabinet Secretary
New Mexico Department of Transportation**

GG:JM